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SECTION I : INVITATION FOR TENDERS 
 
TENDER NO. PSC/013/2015-2016 FOR CONSTRUCTION OF THE PROPOSED CENTRE 
FOR PARLIAMENTARY STUDIES AND TRAINING DINING HALL AND KITCHEN  
 
The Parliamentary Service Commission invites sealed tenders for Construction of a Kitchen and 
Dining Hall at the Centre of Parliamentary Studies and Training commonly known as CPST as 
per the attached Bill of Quantities (BQs). 
 
Interested Bidders may obtain further information and inspect the Tender Documents for free from 
the Procurement Office on 10th Floor, Protection House, Parliament Road, Nairobi or download 
the same from Commission’s Website; www.parliament.go.ke. The documents may be purchased 
upon payment of a non-refundable fee of Kshs. 1,000.00 per set in cash or Banker’s Cheque to the 
Cashier on 9th Floor, Protection House, Parliament Road, Nairobi within normal working hours 
or download the Tender Document for free. Those bidders who choose to download the Tender 
Documents MUST submit their details to the Procurement Office for registration before the tender 
submission deadline. 
 
There will be a mandatory site visit on Friday, 20th May 2016, 10.00am, CPST premises in Karen 
along Mbagathi Road, Nairobi. 
 
Duly completed tender documents as prescribed (original and copy) are to be enclosed in plain 
sealed envelopes, marked with the tender number & name and be deposited in the tender box 
provided on 10th floor, Protection House, Parliament Road, Nairobi or be addressed to:- 
 

The Clerk of the Senate/Secretary, 
   Parliamentary Service Commission (PSC), 
   P. O. Box 41842-00100 
   NAIROBI 
 
so as to be received on or before Friday, 27th May 2016 at 10.00am. 
 
Tenders will be opened immediately thereafter in the presence of the Candidates who choose to 
attend or their representatives on 11th floor, Protection House, Parliament Road, Nairobi.   
 
The Commission reserves the right to accept or reject any tender and does not bind itself to accept 
the lowest or any tender.  
 
 
 
CLERK OF THE SENATE/SECRETARY,  
PARLIAMENTARY SERVICE COMMISSION 
 
 
 
 
 
 
 
 



Page 4 of 91 
 

 
SECTION II:  INSTRUCTIONS TO TENDERERS 
 
 
TABLE OF CONTENTS PAGE 
 
 
CLAUSE         PAGE 
 
1.  General …………………………………………………. 4 
 
2.  Tender Documents   ………………………………… 7 
 
3.  Preparation of Tenders ………………………………… 8 
 
4.  Submission of Tenders ………………………………… 11 
 
5.  Tender Opening and Evaluation ……………………… 12 
 
6.  Award of Contract ………………………………………… 14 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 5 of 91 
 

SECTION II:INSTRUCTIONS TO TENDERERS 
  
1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 
 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders for 
Works Contract as described in the tender documents.  The successful tenderer will be 
expected to complete the Works by the Intended Completion Date specified in the 
tender documents. 

 
1.2 All tenderers shall provide the Qualification Information, a statement that the tenderer 

(including all members of a joint venture and subcontractors) is not associated, or has 
not been associated in the past, directly or indirectly, with the Consultant or any other 
entity that has prepared the design, specifications, and other documents for the project 
or being proposed as Project Manager for the Contract.  A firm that has been engaged by 
the Employer to provide consulting services for the preparation or supervision of the 
Works, and any of its affiliates, shall not be eligible to tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including drawings 
and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been undertaken, only 

tenders from pre-qualified tenderers will be considered for award of Contract.  These 
qualified tenderers should submit with their tenders any information updating their 
original pre-qualification applications or, alternatively, confirm in their tenders that the 
originally submitted pre-qualification information remains essentially correct as of the 
date of tender submission. 

 
1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall 

include the following information and documents with their tenders , unless otherwise 
stated: 

 
(a) Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 
signatory of the tender to commit the tenderer: 

 
(b) Attach a valid Tax Compliance Certificate from KRA. 

 
(c) Fully filled confidential business questionnaire  

 
(d) Total monetary value of construction work performed for each of the last five 

years: 
 

(e) Experience in works of a similar nature and size for each of the last five years, 
and details of work under way or contractually committed; and names and 
addresses of clients who may be contacted for further information on these 
contracts; 

 
(f) Major items of construction equipment proposed to carry out the contract and an 

undertaking that they will be available for the contract. 
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(g) Qualifications and experience of key site management and technical personnel 
proposed for the contract and an undertaking that they shall be available for the 
contract. 

 
(h) Reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the past five years; 
 

(i) Evidence of adequacy of working capital for this Contract (access to line(s) of 
credit and availability of other financial resources); 

 
(j) Authority to seek references from the tenderer’s bankers; 

 
(k) Information regarding any litigation, current or during the last five years, in 

which the tenderer is involved, the parties concerned and disputed amount; and 
 

(l) Proposals for subcontracting components of the Works amounting to more than 
10 percent of the Contract Price. 

 
1.6 Tenders submitted by a joint venture of two or more firms as partners shall comply with 

the following requirements, unless otherwise stated: 
 

(a) The tender shall include all the information listed in clause 1.5  
above for each joint venture partner; 
 

(b)      The tender shall be signed so as to be legally binding on all 
   partners; 

 
(c)      All partners shall be jointly and severally liable for the execution   
          of the Contract in accordance with the Contract terms; 

 
(d)      One of the partners will be nominated as being in charge,  

authorized to incur liabilities, and receive instructions for and  on behalf of all 
partners of the joint venture; and 

 
(e)     The execution of the entire Contract, including payment, shall be  

   done exclusively with the partner in charge. 
 

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum 
qualifying criteria; 

 
(a) Annual volume of construction work of at least 2.5 times the estimated annual cash 

flow for the Contract; 
 

(b) Experience as main contractor in the construction of at least five (5)  projects of 
similar nature and magnitude in the past five (5) years. 

 
(c) Two works of a nature and complexity equivalent to the Works over the last 10 years 

(to comply with this requirement, works cited should be at least 70 percent 
complete); 

 
(d) Proposals for the timely acquisition (own, lease, hire, etc.) Of the essential equipment 

listed as required for the Works; 
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(e) A Contract manager with at least five years’ experience in works of an equivalent 
nature and volume, including no less than three years as Manager; and 

 
(f) Liquid assets and/or credit facilities, net of other contractual commitments and 

exclusive of any advance payments which may be made under the Contract, of no 
less than 4 months of the estimated payment flow under this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added together to 

determine the tenderer’s compliance with the minimum qualifying criteria of clause 1.7 
(a) and (e); however, for a joint venture to qualify, each of its partners must meet at least 
25 percent of minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and the 
partner in charge at least 40 percent of those minimum criteria.  Failure to comply with 
this requirement will result in rejection of the joint venture’s tender.  Subcontractors’ 
experience and resources will not be taken into account in determining the tenderer’s 
compliance with the qualifying criteria, unless otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a partner in a joint 

venture.  A tenderer who submits or participates in more than one tender (other than as 
a subcontractor or in cases of alternatives that have been permitted or requested) will 
cause all the proposals with the tenderer’s participation to be disqualified. 

 
1.10 The tenderer shall bear all costs associated with the preparation and submission of his 

tender, and the Employer will in no case be responsible or liable for those costs. 
 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and 
examine the Site of the Works and its surroundings, and obtain all information that may 
be necessary for preparing the tender and entering into a contract for construction of the 
Works.  The costs of visiting the Site shall be at the tenderer’s own expense.  

 
1.12 The procuring entity’s employees, committee members, board members and their relative 

(spouse and children) are not eligible to participate in the tender. 
 

1.13 The price to be charged for the tender document shall be Kshs.5,000/= 
 

1.14 The procuring entity shall allow the tenderer to review the tender document free of 
charge before purchase. 

 
2. Tender Documents 
 

2.1 The complete set of tender documents comprises the technical qualification 
requirements comprising of the criteria set out in Clause 1.5 a – j of these instructions, 
the documents listed below and any addenda issued in accordance with Clause 2.4. 

 
(a) These Instructions to Tenderers 
(b) Form of Tender and Qualification Information 
(c) Conditions of Contract 
(d) Appendix to Conditions of Contract 
(e) Specifications 
(f) Drawings 
(g) Bills of Quantities 
(h) Forms of Securities 
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2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications in the 
tender documents.  Failure to furnish all information required by the tender documents, 
or submission of a tender not substantially responsive to the tendering documents in 
every respect will be at the tenderer’s risk and may result in rejection of his tender. 

 
2.3 A prospective tenderer making an inquiry relating to the tender documents may notify 

the Employer in writing or by cable, telex or facsimile at the address indicated in the 
letter of invitation to tender.  The Employer will only respond to requests for 
clarification received earlier than seven days prior to the deadline for submission of 
tenders.  Copies of the Employer’s response will be forwarded to all persons issued with 
tendering documents, including a description of the inquiry, but without identifying its 
source. 

 
2.4 Before the deadline for submission of tenders, the Employer may modify the tendering 

documents by issuing addenda.  Any addendum thus issued shall be part of the tendering 
documents and shall be communicated in writing or by cable, telex or facsimile to all 
tenderers.  Prospective tenderers shall acknowledge receipt of each addendum in writing 
to the Employer. 
 

2.5 To give prospective tenderers reasonable time in which to take an addendum into 
account in preparing their tenders, the Employer shall extend, as necessary, the deadline 
for submission of tenders, in accordance with Clause 4.2 here below. 

 
3. Preparation of Tenders 
 

3.1 All documents relating to the tender and any correspondence shall be in English 
language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 

 
(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract, 

Appendix to Conditions of Contract and Specifications; 
 

(b) Tender Security; 
 

(c) Priced Bill of Quantities ; 
 

(d) Qualification Information Form and Documents; 
 

(e) Alternative offers where invited; and 
 

(f) Any other materials required to be completed and submitted by the tenderers. 
 

3.3 The tenderer shall fill in rates and prices for all items of the Works described in the Bill 
of Quantities.  Items for which no rate or price is entered by the tenderer will not be paid 
for when executed and shall be deemed covered by the other rates and prices in the Bill 
of Quantities.  All duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause relevant to the Contract, as of 30 days prior to the 
deadline for submission of tenders, shall be included in the tender price submitted by the 
tenderer. 
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3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment during 
the performance of the Contract if provided for in the Appendix to Conditions of 
Contract and provisions made in the Conditions of Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of one hundred and eighty(180) days from the 

date of submission.  However in exceptional circumstances, the Employer may request 
that the tenderers to extend the period of validity for a specified additional period.  The 
request and the tenderers’ responses shall be made in writing.  A tenderer may refuse the 
request without forfeiting the Tender Security.  A tenderer agreeing to the request will 
not be required or permitted to otherwise modify the tender, but will be required to 
extend the validity of Tender Security for the period of the extension, and in compliance 
with Clause 3.7 - 3.11 in all respects. 

 
3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the amount and 

form specified in the appendix to invitation to tenderers.  This shall be in the amount not 
exceeding 2 percent of the tender price 

 
3.8 The format of the Tender Security should be in accordance with the form of Tender 

Security included in Section G - Standard forms or any other form acceptable to the 
Employer. Tender Security shall be valid for 30 days beyond the validity of the tender. 

 
3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected.  The 

Tender Security of a joint venture must define as “Tenderer” all joint venture partners 
and list them in the following manner:  a joint venture consisting 
of”…………”,”…………”,and “…………”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days of the 

end of the tender validity period specified in Clause 3.6. 
 

3.11 The Tender Security of the successful tenderer will be discharged when the tenderer has 
signed the Contract Agreement and furnished the required Performance Security. 

 
3.12 The Tender Security may be forfeited 

 
(a) If the tenderer withdraws the tender after tender opening during the period of 

tender validity; 
 

(b) If the tenderer does not accept the correction of the tender price, pursuant to 
Clause 5.7; 

 
(c) In the case of a successful tenderer, if the tenderer fails within the specified time 

limit to 
 

(i) Sign the Agreement, or 
 

(ii) Furnish the required Performance Security.  
 

3.13 Tenderers shall submit offers that comply with the requirements of the tendering 
documents, including the basic technical design as indicated in the Drawings and 
Specifications.  Alternatives will not be considered, unless specifically allowed in the 
invitation to tender.  If so allowed, tenderers wishing to offer technical alternatives to the 
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requirements of the tendering documents must also submit a tender that complies with 
the requirements of the tendering documents, including the basic technical design as 
indicated in the Drawings and Specifications.  In addition to submitting the basic tender, 
the tenderer shall provide all information necessary for a complete evaluation of the 
alternative, including design calculations, technical specifications, breakdown of prices, 
proposed construction methods and other relevant details. Only the technical 
alternatives, if any, of the lowest evaluated tender conforming to the basic technical 
requirements shall be considered. 

 
3.14 The tenderer shall prepare one original of the documents comprising the tender 

documents as described in Clause 3.2 of these Instructions to Tenderers, bound with the 
volume containing the Form of Tender, and clearly marked “ORIGINAL”.  In addition, 
the tenderer shall submit copies of the tender, in the number specified in the invitation to 
tender, and clearly marked as “COPIES”.  In the event of discrepancy between them, the 
original shall prevail. 

 
3.15 The original and all copies of the tender shall be typed or written in indelible ink and 

shall be signed by a person or persons duly authorized to sign on behalf of the tenderer, 
pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be.  All pages of the tender where 
alterations or additions have been made shall be initialed by the person or persons 
signing the tender. 

 
3.16 Clarification of tenders shall be requested by the tenderer to be received by the procuring 

entity not later than 7 days prior to the deadline for submission of tenders. 
 
 
3.17 The procuring entity shall reply to any clarifications sought by the tenderer within 3 days 

of receiving the request to enable the tenderer to make timely submission of its tender. 
 

3.18 The bidder shall furnish as part of his Tender a Tender Security in the amount as follows: - 
 
 

BID AMOUNT  
(KShs) 

 
BID SECURITY  
(KShs) From To 

               0.00   1,000,000.00      10,000.00 
  1,000,001.00   2,500,000.00      25,000.00 
  2,500,001.00   5,000,000.00      50,000.00 
  5,000,001.00 10,000,000.00    100,000.00 
10,000,001.00 20,000,000.00    200,000.00 
20,000,001.00 50,000,000.00    500,000.00 
50,000,001 and Above 1,000,000.00 

 
 The Tender Security shall be from a reputable Bank or Insurance Company approved by Public 

Procurement Regulatory Authority (PPRA), in the prescribed format and valid for 180 days from 
the date of tender closing. This amount is required as a bid security and in the event of the bidder 
failing to comply with any or all the conditions laid down in the form of bid security, the amount of 
surety in respect of the bid shall be forfeited to the Parliamentary Service Commission (PSC) to 
defray expenses incurred in soliciting these bids (including consequential damage in delay to the 
commencement of works). 
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 The Employer will reject any Tender not accompanied by an acceptable Tender security as non-
responsive. 

 
 The Tender Securities of unsuccessful Bidders will be discharged/returned as promptly as possible, 

but not later than thirty (30) days after the expiration of the period of bid validity prescribed by the 
Employer. 

 
The Tender security of the successful Tenderer will be discharged upon the Tenderer accepting 

the award of the contract and furnishing the required Performance Security. 
 

The Tender Security may be forfeited: - 
 

(a) If a Tenderer withdraws his Tender after Tender opening during the period of Tender 
validity; or 

 
(b) In the case of a successful Tenderer, if he fails within the specified time limit to:  

(i) Sign the Contract, or 
(ii) Furnish the necessary Performance Security. 

 
4. Submission of Tenders 
 

4.1 The tenderer shall seal the original and all copies of the tender in two inner envelopes 
and one outer envelope, duly marking the inner envelopes as “ORIGINAL” and 
“COPIES” as appropriate.  The inner and outer envelopes shall: 

10 
(a) be addressed to the Employer at the address provided in the invitation to tender; 

 
(b) bear the name and identification number of the Contract as defined in the 

invitation to tender; and 
 

(c) provide a warning not to open before the specified time and date for tender 
opening. 

 
4.2 Tenders shall be delivered to the Employer at the address specified above not later than 

the time and date specified in the invitation to tender.  However, the Employer may 
extend the deadline for submission of tenders by issuing an amendment in accordance 
with Sub-Clause 2.5 in which case all rights and obligations of the Employer and the 
tenderers previously subject to the original deadline will then be subject to the new 
deadline. 

 
4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to the 

tenderer un-opened. 
 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before the 
deadline prescribed in clause 4.2.  Each tenderer’s modification or withdrawal notice shall 
be prepared, sealed, marked, and delivered in accordance with clause 3.13 and 4.1, with 
the outer and inner envelopes additionally marked “MODIFICATION “and 
“WITHDRAWAL”, as appropriate.  No tender may be modified after the deadline for 
submission of tenders. 

 
4.5 Withdrawal of a tender between the deadline for submission of tenders and the 

expiration of the period of tender validity specified in the invitation to tender or as 
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extended pursuant to Clause 3.6 may result in the forfeiture of the Tender Security 
pursuant to Clause 3.11. 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders by 
submitting tender modifications in accordance with Clause 4.4 or be included in the 
original tender submission. 

 
5. Tender Opening and Evaluation 
 

5.1 The tenders will be opened by the Employer, including modifications made pursuant to 
Clause 4.4, in the presence of the tenderers’ representatives who choose to attend at the 
time and in the place specified in the invitation to tender.  Envelopes marked 
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s 
representatives who are present during the opening shall sign a register evidencing their 
attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each tender and of any 

alternative tender (if alternatives have been requested or permitted), any discounts, tender 
modifications and withdrawals, the presence or absence of Tender Security, and such 
other details as may be considered appropriate, will be announced by the Employer at 
the opening.  Minutes of the tender opening, including the information disclosed to 
those present will be prepared by the Employer. 

 
5.3 Information relating to the examination, clarification, evaluation, and comparison of 

tenders and recommendations for the award of Contract shall not be disclosed to 
tenderers or any other persons not officially concerned with such process until the award 
to the successful tenderer has been announced.  Any effort by a tenderer to influence the 
Employer’s officials, processing of tenders or award decisions may result in the rejection 
of his tender. 

 
5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer at his 

discretion, may ask any tenderer for clarification of the tender, including breakdowns of 
unit rates.  The request for clarification and the response shall be in writing or by cable, 
telex or facsimile but no change in the price or substance of the tender shall be sought, 
offered, or permitted except as required to confirm the correction of arithmetic errors 
discovered in the evaluation of the tenders in accordance with Clause 5.7. 

 
5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether each 

tender (a) meets the eligibility criteria defined in Clause 1.7;(b) has been properly signed; 
(c) is accompanied by the required securities; and (d) is substantially responsive to the 
requirements of the tendering documents.  A substantially responsive tender is one 
which conforms to all the terms, conditions and specifications of the tendering 
documents, without material deviation or reservation.  A material deviation or 
reservation is one (a) which affects in any substantial way the scope, quality, or 
performance of the works; (b) which limits in any substantial way, inconsistent with the 
tendering documents, the Employer’s rights or the tenderer’s obligations under the 
Contract; or (c) whose rectification would affect unfairly the competitive position of 
other tenderers presenting substantially responsive tenders. 

 
5.6 If a tender is not substantially technically responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 
deviation or reservation. 
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5.7 Tenders determined to be substantially technically responsive will be checked for any 
arithmetic errors.  Errors will be corrected as follows: 

 
(a) Where there is a discrepancy between the amount in figures and the amount in 

words, the amount in words will prevail; and 
 

(b) Where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as quoted 
will prevail, unless in the opinion of the Employer, there is an obvious 
typographical error, in which case the adjustment will be made to the entry 
containing that error. 

 
(c) In the event of a discrepancy between the tender amount as stated in the Form of 

Tender and the corrected tender figure in the main summary of the Bill of 
Quantities, the amount as stated in the Form of Tender shall prevail. 

 
(d) The Error Correction Factor shall be computed by expressing the difference 

between the tender amount and the corrected tender sum as a percentage of the 
corrected Builder’s Work (i.e. Corrected tender sum less P.C. and Provisional 
Sums) 

 
(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate or 

addition as the case may be) for the purposes of valuations for Interim 
Certificates and valuation of variations. 

 
(f) The amount stated in the tender will be adjusted in accordance with the above 

procedure for the correction of errors and, with  
Concurrence of the tenderer, shall be considered as binding upon the tenderer.  
If the tenderer does not accept the corrected amount, the tender may be rejected 
and the Tender Security may be forfeited in accordance with clause 3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined to be substantially 

responsive in accordance with Clause 5.5. 
 

5.9 In evaluating the tenders, the Employer will determine for each tender the evaluated 
tender price by adjusting the tender price as follows: 

 
(a) Making any correction for errors pursuant to clause 5.7; 

 
(b) Excluding provisional sums and the provision, if any, for contingencies in the Bill 

of Quantities, but including Dayworks where priced competitively. 
 

(c) Making an appropriate adjustment for any other acceptable variations, deviations, 
or alternative offers submitted in accordance with clause 3.12; and 

 
(d) Making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with clause 4.6 
 
5.10 The Employer reserves the right to accept or reject any variation, deviation, or alternative 

offer.  Variations, deviations, and alternative offers and other factors which are in excess 
of the requirements of the tender documents or otherwise result in unsolicited benefits 
for the Employer will not be taken into account in tender evaluation. 
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5.11 The tenderer shall not influence the Employer on any matter relating to his tender from 

the time of the tender opening to the time the Contract is awarded.  Any effort by the 
Tenderer to influence the Employer or his employees in his decision on tender 
evaluation, tender comparison or Contract award may result in the rejection of the 
tender. 

 
5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share 

capital shall be allowed a 10% preferential bias provided that they do not sub-contract 
work valued at more than 50% of the Contract Price excluding Provisional Sums to an  
non-indigenous sub-contractor.  
 

6. Award of Contract 
 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose 
tender has been determined to be substantially responsive to the tendering documents 
and who has offered the lowest evaluated tender price, provided that such tenderer has 
been determined to be (a) eligible in accordance with the provision of Clauses 1.2, and 
(b) qualified in accordance with the provisions of clause 1.7 and 1.8. 

 
6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and reject all tenders, at 
any time prior to the award of Contract, without thereby incurring any liability to the 
affected tenderer or tenderers or any obligation to inform the affected tenderer or 
tenderers of the grounds for the action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the award prior to 

expiration of the tender validity period in writing or by cable, telex or facsimile.  This 
notification (hereinafter and in all Contract documents called the “Letter of Acceptance”) 
will state the sum (hereinafter and in all Contract documents called the “Contract 
Price”)that the Employer will pay the Contractor in consideration of the execution, 
completion, and maintenance of the Works by the Contractor as prescribed by the 
Contract. At the same time the other tenderers shall be informed that their tenders have 
not been successful. 

 
The contract shall be formed on the parties signing the contract. 

 
6.4 The Agreement will incorporate all agreements between the Employer and the successful 

tenderer.  Within 14 days of receipt the successful tenderer will sign the Agreement and 
return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall 

deliver to the Employer a Performance Security in the amount stipulated in the 
Appendix to Conditions of Contract and in the form stipulated in the Tender 
documents. The Performance Security shall be in the amount and specified form  

 
6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Tender 
Security. 

 
6.7 Upon the furnishing by the successful tenderer of the Performance Security, the 

Employer will promptly notify the other tenderers that their tenders have been 
unsuccessful. 
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6.8 Preference where allowed in the evaluation of tenders shall not be allowed for contracts 

not exceeding one year (12 months) 
 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of the validity 
period from the date of opening the tender. 

 
6.10 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request. 
 

6.11 Contract price variations shall not be allowed for contracts not exceeding one year (12 
months) 

 
6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of the 

original contract price. 
 

6.13 Price variation request shall be processed by the procuring entity within 30 days of 
receiving the request. 

 
6.14 The procuring entity may at any time terminate procurement proceedings before contract 

award and shall not be liable to any person for the termination. 
 

6.15 The procuring entity shall give prompt notice of the termination to the tenderers and on 
request give its reasons for termination within 14 days of receiving the request from any 
tenderer. 

 
6.16 A tenderer who gives false information in the tender document about its qualification or 

who refuses to enter into a contract after notification of contract award shall be 
considered for debarment from participating in future public procurement. 
 

 
7. Corrupt and Fraudulent practices  
 

7.1   The procuring entity requires that tenderers observe the highest standards of ethics 
during procurement process and execution of contracts. A tenderer shall sign a 
declaration that he has not and will not be involved in corrupt and fraudulent practices. 
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TENDER DATA SHEET (TDS) 
Instructions to Tenderers Clause Reference 

TDS 
Ref. 
No.  

ITT 
Clause 
No. 

Amendments of, and Supplements to, Clauses in the Instruction to Tenderers 

A. Introduction 
1. 1.1 The Procuring Entity is PARLIAMENTARY SERVICE COMMISSION 
2. 1.1 Name of Project is Construction of CPST Dining Hall and Kitchen as per the Bill of Quantities  

CONSTRUCTION  
3. 1.2 The expected completion date of the works is 30st June 2018 
4. 1.3 The Objectives of the Project are to ensure Construction of CPST Dining Hall and Kitchen as per the 

Bill of Quantities 
5. 2.1 Name of financing institution is Parliamentary Service Commission 

-Name of the Procuring Entity is Parliamentary Service Commission 
-Financial Year 2016/17 and 2017/18 
- Describe works under the contracts: Construction of CPST Dining Hall and Kitchen as per the Bill of 
Quantities  

6. 2.2 The loan/ credit number is N/A 
7. 5.1 Alternative Tenders are not allowed 
8. 5.2 Alternative time for completion not  applicable 
9. 3.1 Only Tenderers registered in registered with the National Construction Authority (NCA) under the 

relevant category shall be considered. 
This Tender is: exclusively reserved for Kenyan contractors  

10. 7.3 A Pre-Tender meeting will take place at the CPST Premises in Karen along  Mbagathi Road, Nairobi  
on...Friday, 20th May 2016) at 10.00AM. The site visit will be conducted immediately after the pre-tender 
meeting. 

B 7.5 The minutes of the pre-Tender meeting will be transmitted within two working days of the pre-tender 
meeting  

 7.6 Non-attendance of the site visit and the pre-tender meeting will result in disqualification   
 

B. Tendering Documents 
12. 8.2 The number of copies to be completed and returned with the Tender is 2No. (Two):  1No. (one) 

Original and 1No. (one) copy  
13. 8.1 Address for clarification of Tendering Document is: The Chief Procurement Officer, 

Parliamentary Service Commission, P. O. Box 41824 – 00100, Nairobi. 
14. 8.2 Period to Respond to request for clarification by the Procuring Entity: 3 days 

Period Prior to deadline for submission of Tenders for Tenderers to request clarification: 7 days  
 

C. Preparation of Tenders 
15. 11.1 Language of Tender and all correspondence shall be English language 
16. 13.3 The evaluation proceedings shall be recorded in properly signed report which shall not 

be made public or communicated to any tenderer (apart from reasons pertaining  
to a certain bidder’s failure). 
Minimum qualifying Criteria to Determine Responsiveness/Preliminary evaluation:  

i.     Valid Tax Compliance Certificate 
ii. Copy(ies) of certificate(s) of registration, and principal place of business 

iii. Tender Security of 2% of the Tender sum valid for a period of 180 days from the date of 
tender closing from a Reputable Bank or Insurance Company approved by Public 
Procurement Regulatory Authority (PPRA). Firms registered by the National Treasury as 
Youth, Women and Persons with Disability Owned Enterprises are exempted from this 
requirement but must attach the Certificate of Registration from the National Treasury as 
evidence and fully fill the Tender Declaration Form. 

iv. List of projects undertaken of similar nature, their monetary value in the last five years and 
clients who may be contacted for further information on these contracts 

v. List of major items of construction and maintenance equipment owned 
vi. qualifications and experience of key site management and technical personnel proposed for 

the Contract 
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vii. Audited financial statements for year 2013 and year 2014. 
viii. Letter of Authority to PSC authorizing PSC to seek information from the Tenderer’s 

bankers. 
ix. Category of Registration with the National Construction Authority (NCA)in the relevant 

trade/ category  
x. Proof of payment for the Tender Document  

xi. The company must be owned be registered in Kenya and be fully owned by Kenyans  
xii. Tenderer’s bid must be complete – numbered, initialed and stamped 

xiii. Tenderer must return an initialed and stamped (on every page) originally issued Tender 
Document (by PSC) 

xiv. Dully filled Form of Tender 
xv. Filled Statement of Compliance 

xvi. Filled Confidential Business Questionnaire 
xvii. Filled Personnel and Experience forms 

xviii. Filled Tender Questionnaire Form 
xix. Must submit Original and one (1No.) copy  
xx. Filled Litigation History Form 

xxi. Attendance of Mandatory Site Visit.  
Any Tenderers who do not satisfy any of the above requirements shall be considered non-
responsive and their tenders will not be evaluated further. 

17. 13.4 In the case of joint venture each partner shall submit information required under Clause ITT Clause 
13.4. In addition the Tenderer shall furnish the Joint Venture Agreement 

18. 16.4 The price and quantities variation will only allowed where there is proportionate increase or 
decrease in the scope of works and upto allowable limits as provided by the Public Procurement and 
Asset Disposal Act, 2015. Information to be submitted to support price variations are supporting 
documentation in form of monthly inflation report by Central Bank of Kenya and Consumer Price 
Index by the Kenya National Bureau of Statistics.  

19. 17.1 The currency in which the prices shall be quoted shall be: Kenyan Shilling 
20. 17.2 

30.2 
Not Applicable 

21. 18.1 The Tender validity period shall be 150 days. 
22. 19.1 Tender Security is not applicable. Tenderers shall instead fill the Tender Securing Declaration Form 
23. 20.1 In addition to the original of the Tender, the Tenderer should submit 1No. (one) copy. 
24. 20.2 Written confirmation of authorization are – the Managing Director/ CEO or any person in the 

Tenderer’s organization that is authorized by the Managing Director/ CEO  
 

D. Submission of Tenders 
25. 21.2 

a) 
Tenders shall be  submitted  to  
Parliamentary Service Commission, Parliament Road/ Haile Selassie Junction 
Protection House, 11th Floor, Board Room, Nairobi. 

26. 21.2 
b) 

Project name: Construction of CPST Dining Hall and Kitchen Tender number: TENDER NO.: 
PSC/ 013 / 2015-2016 
Time and date for submission: on or before, Friday, 27th May 2016....at .....10.00am 

27. 22.1 The deadline for Tender submission is 
a) Day: .....Friday..................... 
b) Date: ......27th May 2016...................... 
c) Time: on or before ......10.00..................(time)AM 

28. 22.3 The extension of the deadline for submission of Tenders shall be made not later than 7 days before 
the expiry of the original deadline. 

29 24.4 Expiry of Tender validity is ... 150 days from the date of tender closing. 

 
E. Opening and Evaluation of Tenders 

29. 25.1 The Tender opening shall take place at: 
Parliament Road/ Haile Selassie Junction 
Protection House 
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11th Floor, Board Room 
Nairobi.  
Date: ....Friday, 27th May 2016....at .....10.00am 

30 28 Technical Evaluation Criteria:  
 

1) The firm must meet all the preliminary/mandatory requirements  
2) The bid shall be further evaluated based on the following scoring criteria:- 

(The evaluation proceedings shall be recorded in properly signed report which shall not be 
made public or communicated to any tenderer (apart from reasons pertaining to a certain 
bidder’s failure). 
 

Item Description Points 
Scored 

Max. Point 

1 Key Personnel/ employee (attach Evidence): Must provide details of lead personnel 
(degree holder - supervisor), a Diploma holder in engineering (technician), and two 
artisans in relevant engineering fields 

          
28 

 Holder of  Degree (Supervisor) in relevant engineering field (1 person) ---- 4, OR 
 Holder of  Degree (Supervisor) in any other field (1 person) ------------------ 3 
 Holder of  Diploma (Technician) in engineering field 1 person) --------------- 4 
 Holder of  Trade test Certificate or certificate in relevant field (2 persons): ---@ 3 

marks  

        
14 

Experience of Degree holder of the key personnel in relevant field 
 With six years and over experience in similar work----------------------4 
 With four to five years experience in similar work ------------------- 3 
 With 1-3 years experience in similar work ------------------- 2 
 Without degree or diploma in relevant field --------0 

 4 

Experience of Diploma holder of key personnel in relevant field 
 With six years and over experience in similar work----------------------4 
 With four to five years experience in similar work ------------------- 3 
 With 1-3 years experience in similar work ------------------- 2 
 Without diploma in relevant field --------0 

 4 

Experience of at least 2 Artisan/trade certificate holders of key personnel in relevant 
field 
 With six years and over experience in similar work ---------------------- @3 
 With four to five years experience in similar work  -------------------@2 
 With 1-3 years experience in similar work ------------------- @1 
 Without Artisan/ Trade Certificate in relevant field -------- 0 

        
6 

2 Projects completed in the last five years (max. of 5 projects)-Attach completion 
evidence 
 Projects of similar Nature and complexity -------- 3 
 Project of similar nature but lower complexity ------ 2  
 No completed projects -------------------------------------------------0 

 15 

3 Ongoing projects (max. of 5 projects) – attach evidence of award 
 Projects of similar Nature and complexity --------- 3 
 Project of similar nature but lower complexity -2 
 No completed projects ------------------------------------0 

 15 

4 Schedule of contractors equipment and transport (proof or evidence of ownership) 
 Means of transport(at least 2 vehicle – company owned or be loaned/made to be 

used by company)------------------------------------------- 4 each 
 No means of transport ------------------------------------------------ 0 

 8 16 

For specific equipment required in undertaking the work being tendered 
 At least 4 different equipment ---------------------2 marks each 

 8 

5 Financial Report   10 
Audited Financial Report (last two (2) years) – Year 2012 and Year 2013 
 Turnover for year 2013 greater or equal to 3 times the quoted amount -------- 10 
 Turn over for year 2013 greater or equal to 2 times the quoted amount -------- 6 
 Turn over for year 2013 greater or equal to the quoted amount - 4 
 Turn over for year 2013 below the quoted amount --------------- 2 

6 Evidence of Financial Resources (cash in hand, lines of credit, over draft facility, 
bank undertaking to finance e. t. c., 
 Has financial resources equal or above the quoted amount – 12 
 Has financial resources less than the quoted amount -------- 6 
 Has not indicated sources of Financial Resources --------------  0 

 12 

7 Name, Address and Telephone of Banks (Contractor to provide) 
 Provided --------------------------------------------------------------- 4 
 Not provided ---------------------------------------------------------- 0 

 4 

 TOTAL  100 
The employer will evaluate and compare only the tenders determined to be technically responsive 
Any tenders which does not score 60% or above shall be considered to be technically non responsive 
and shall not be evaluated any further. 
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FINANCIAL EVALUATION  
Following the completion of the technical evaluation, tenders which are technically 
responsive shall be evaluated financially. Tenders determined to be technically responsive 
shall be checked for any arithmetic errors in computation and summation. Errors shall be 
corrected as follows:- 
 
a. Where there is a discrepancy between the amounts in figures and also words, the 

amount in words shall prevail; and 
b. Where there is a discrepancy between the unit price and the total amount derived from 

multiplication of the unit price and quantity, the unit price as quoted shall prevail, 
unless in the opinion of the Employer there is an obvious error in the unit price, in 
which event the total amount as quoted shall prevail and the unit price shall be 
corrected by the Employer. 

c. In the event of a discrepancy between the tender sum and as stated in the form of 
tender and the corrected figure in the summary of the Bills of Quantities, the corrected 
tender sum shall prevail, unless the Tenderer sticks to the Form of Tender Sum which 
disadvantages him. Note: The PSC shall write to the tenderers seeking to correct any 
arithmetic errors.  

d. The error correction factor shall be computed by expressing the difference between the 
tender amount and the corrected tender sum as a percentage of the corrected tender 
sum less any Prime Cost and Provisional Sums.  

e. The Error Correction Factor shall be applied to the Tender sum less any Prime Cost 
and Provisional Sums for the purposes of valuation for Interim Certificates and 
valuations.  

f. The amount stated in the tender sum will be adjusted in accordance with the above 
procedure for correction of errors and with concurrence of the tenderer shall be 
considered as binding upon the tenderer. If the tenderer does not accept the corrected 
amounts, the tender shall be rejected. 

 
The employer shall award the contract to the lowest evaluated tenderer provided that the 
tender is within the available funds. 

30 32 Additional Preference : Not Applicable 
31 34 Post-qualification: PSC may undertake post-qualification 
32. 38.1 The quantities maybe varied based on prior approval by the Commission. Information to 

be submitted to support price variations are supporting documentation in form of monthly 
inflation report by Central Bank of Kenya and Consumer Price Index by the Kenya 
National Bureau of Statistics.  

F. Award of Contract 
33 41 The amount of Performance Security shall be 5% of the contract price 
34 42 The Advance Payment shall be: There shall be no advance payment  
35 43 The proposed adjudicator for the project is: There shall be adjudicator.  

G. Review of Procurement Decisions 
37. 46.1 The address for submitting appeals to Administrative Review Board : 

The Secretary, 
Public Procurement Administrative Review Board ,10th Floor ,National Bank building, 
P.O. Box 58583-00200, NAIROBI, Kenya. 
Tel: +254 (0) 20 3244000, Email: info@ppoa.go.ke, Website: www.ppoa.go.ke 
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SECTION III: CONDITIONS OF CONTRACT 
 
1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the following terms shall be 
interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of Quantities forming part of 
the tender. 
 
“Compensation Events” are those defined in Clause 24 hereunder. 
 
“The Completion Date” means the date of completion of the Works as certified by the 
Project Manager, in accordance with Clause 31. 
 
“The Contract” means the agreement entered into between the Employer and the 
Contractor as recorded in the Agreement Form and signed by the parties including all 
attachments and appendices thereto and all documents incorporated by reference therein 
to execute, complete, and maintain the Works, 
 
“The Contractor” refers to the person or corporate body whose tender to carry out the 
Works has been accepted by the Employer. 
 
“The Contractor’s Tender” is the completed tendering document submitted by the 
Contractor to the Employer. 
 
“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
 
“Days” are calendar days; “Months” are calendar months. 
 
“A Defect” is any part of the Works not completed in accordance with the Contract. 
 
“The Defects Liability Certificate” is the certificate issued by Project Manager upon 
correction of defects by the Contractor. 
 
“The Defects Liability Period” is the period named in the Contract Data and 
calculated from the Completion Date. 
 
“Drawings” include calculations and other information provided or approved by the 
Project Manager for the execution of the Contract. 
 
“Dayworks” are Work inputs subject to payment on a time basis for labor and the 
associated materials and plant. 
 
“Employer”, orthe “Procuring entity” as defined in the Public Procurement 
Regulations (i.e. Central or Local Government administration, Universities, Public 
Institutions and Corporations, etc) is the party who employs the Contractor to carry out 
the Works. 
 
“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the 
Site for the execution of the Works. 
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“The Intended Completion Date” is the date on which it is intended that the 
Contractor shall complete the Works.  The Intended Completion Date may be revised 
only by the Project Manager by issuing an extension of time or an acceleration order. 
 
“Materials” are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 
 
“Plant” is any integral part of the Works that shall have a mechanical, electrical, 
chemical, or biological function. 
 
“Project Manager” is the person named in the Appendix to Conditions of Contract (or 
any other competent person appointed by the Employer and notified to the Contractor, 
to act in replacement of the Project Manager) who is responsible for supervising the 
execution of the Works and administering the Contract and shall be an “Architect” or a 
“Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 
525 or an “Engineer” registered under Engineers Registration Act Cap 530. 
 
“Site” is the area defined as such in the Appendix to Condition of Contract. 
 
“Site Investigation Reports” are those reports that may be included in the tendering 
documents which are factual and interpretative about the surface and subsurface 
conditions at the Site. 
 
“Specifications” means the Specifications of the Works included in the Contract and 
any modification or addition made or approved by the Project Manager. 
 
“Start Date” is the latest date when the Contractor shall commence execution of the 
Works.  It does not necessarily coincide with the Site possession date(s). 
 
“A Subcontractor” is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the Work in the Contract, which includes Work on the 
Site. 
 
“Temporary works” are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 
 

“A Variation” is an instruction given by the Project Manager which varies the Works. 
 

“The Works” are what the Contract requires the Contractor to construct, install, and turnover 
to the Employer, as defined in the Appendix to Conditions of Contract. 

 
2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around.  Headings have no significance.  Words have 
their normal meaning in English Language unless specifically defined.  The Project 
Manager will provide instructions clarifying queries about these Conditions of Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of Contract, reference 

in the Conditions of Contract to the Works, the Completion Date and the Intended 
Completion Date apply to any section of the Works (other than references to the 
Intended Completion Date for the whole of the Works). 
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2.3 The following documents shall constitute the Contract documents and shall be 
interpreted in the following order of priority; 

 
(1) Agreement, 

 
(2) Letter of Acceptance, 

 
(3) Contractor’s Tender, 

 
(4) Appendix to Conditions of Contract, 

 
(5) Conditions of Contract, 

 
(6) Specifications, 

 
(7) Drawings, 

 
(8) Bill of Quantities, 

 
(9) Any other documents listed in the Appendix to Conditions of Contract as 

forming part of the Contract. 
 

Immediately after the execution of the Contract, the Project Manager shall furnish both 
the Employer and the Contractor with two copies each of all the Contract documents. 
Further, as and when necessary the Project Manager shall furnish the Contractor [always 
with a copy to the Employer] with three [3] copies of such further drawings or details or 
descriptive schedules as are reasonably necessary either to explain or amplify the Contract 
drawings or to enable the Contractor to carry out and complete the Works in accordance 
with these Conditions. 

 
3.      Language and Law 
 

3.1 Language of the Contract and the law governing the Contract shall be English language 
and the Laws of Kenya respectively unless otherwise stated. 

 
4 Project Manager’s Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager will decide contractual 
matters between the Employer and the Contractor in the role representing the Employer. 

 
5 Delegation 
 

5.1 The Project Manager may delegate any of his duties and responsibilities to others after 
notifying the Contractor. 

 
6 Communications 
 

6.1 Communication between parties shall be effective only when in writing.  A notice shall 
be effective only when it is delivered. 
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7 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not 
assign the Contract without the approval of the Employer in writing.  Subcontracting 
shall not alter the Contractor’s obligations. 

 
8 Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also with 
the Employer, as per the directions of the Project Manager.  The Contractor shall also 
provide facilities and services for them.  The Employer may modify the said List of 
Other Contractors etc., and shall notify the Contractor of any such modification. 

 
9 Personnel 
 

9.1 The Contractor shall employ the key personnel named in the Qualification Information, 
to carry out the functions stated in the said Information or other personnel approved by 
the Project Manager. The Project Manager will approve any proposed replacement of key 
personnel only if their relevant qualifications and abilities are substantially equal to or 
better than those of the personnel listed in the Qualification Information.  If the Project 
Manager asks the Contractor to remove a person who is a member of the Contractor’s 
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves 
the Site within seven days and has no further connection with the Work in the Contract. 

 
10 Works 
 

10.1 The Contractor shall construct and install the Works in accordance with the 
Specifications and Drawings.  The Works may commence on the Start Date and shall be 
carried out in accordance with the Program submitted by the Contractor, as updated with 
the approval of the Project Manager, and complete them by the Intended Completion 
Date. 

 
11 Safety and Temporary Works  
 

11.1 The Contractor shall be responsible for the design of temporary works.  However before 
erecting the same, he shall submit his designs including specifications and drawings to 
the Project Manager and to any other relevant third parties for their approval.  No 
erection of temporary works shall be done until such approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for design 

of the Temporary works and all drawings prepared by the Contractor for the execution 
of the temporary or permanent Works, shall be subject to prior approval by the Project 
Manager before they can be used. 

 
11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 
12. Discoveries 
 

12.1 Anything of historical or other interest or of significant value unexpectedly discovered on 
Site shall be the property of the Employer.  The Contractor shall notify the Project 
Manager of such discoveries and carry out the Project Manager’s instructions for dealing 
with them. 
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13. Work Program 

 
13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor shall 

submit to the Project Manager for approval a program showing the general methods, 
arrangements, order, and timing for all the activities in the Works.  An update of the 
program shall be a program showing the actual progress achieved on each activity and 
the effect of the progress achieved on the timing of the remaining Work, including any 
changes to the sequence of the activities. 

 
The Contractor shall submit to the Project Manager for approval an updated program at 
intervals no longer than the period stated in the Appendix to Conditions of Contract.  If 
the Contractor does not submit an updated program within this period, the Project 
Manager 
may withhold the amount stated in the said Appendix from the next payment certificate 
and continue to withhold this amount until  the next payment after the date on which the 
overdue program has been submitted.  The Project Manager’s approval of the program 
shall not alter the Contractor’s obligations.  The Contractor may revise the program and 
submit it to the Project Manager again at any time.  A revised program shall show the 
effect of Variations and Compensation Events. 
 

14. Possession of Site 
 

14.1 The Employer shall give possession of all parts of the Site to the Contractor.  If 
possession of a part is not given by the date stated in the Appendix to Conditions of 
Contract, the Employer will be deemed to have delayed the start of the relevant activities, 
and this will be a Compensation Event. 

 
15. Access to Site 
 

15.1 The Contractor shall allow the Project Manager and any other person authorized by the 
Project Manager, access to the Site and to any place where work in connection with the 
Contract is being carried out or is intended to be carried out. 

 
16. Instructions 
 

16.1 The Contractor shall carry out all instructions of the Project Manager which are in 
accordance with the Contract. 

 
17. Extension or Acceleration of Completion Date 

 
17.1 The Project Manager shall extend the Intended Completion Date if a Compensation 

Event occurs or a variation is issued which makes it impossible for completion to be 
achieved by the Intended Completion Date without the Contractor taking steps to 
accelerate the remaining Work, which would cause the Contractor to incur additional 
cost.  The Project Manager shall decide whether and by how much to extend the 
Intended Completion Date within 21 days of the Contractor asking the Project Manager 
in writing for a decision upon the effect of a Compensation Event or variation and 
submitting full supporting information.  If the Contractor has failed to give early warning 
of a delay or has failed to cooperate in dealing with a delay, the delay caused by such 
failure shall not be considered in assessing the new (extended) Completion Date. 
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17.2 No bonus for early completion of the Works shall be paid to the Contractor by the 
Employer. 

 
18. Management Meetings 

 
18.1 A Contract management meeting shall be held monthly and attended by the Project 

Manager and the Contractor.  Its business shall be to review the plans for the remaining 
Work and to deal with matters raised in accordance with the early warning procedure.  
The Project Manager shall record the minutes of management meetings and provide 
copies of the same to those attending the meeting and the Employer.  The responsibility 
of the parties for actions to be taken shall be decided by the Project Manager either at the 
management meeting or after the management meeting and stated in writing to all who 
attended the meeting. 

 
19. Early Warning 

 
19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the Work, 
increase the Contract Price or delay the execution of the Works.  The Project Manager 
may require the Contractor to provide an estimate of the expected effect of the future 
event or circumstance on the Contract Price and Completion Date.  The estimate shall 
be provided by the Contractor as soon as reasonably possible. 

 
19.2 The Contractor shall cooperate with the Project Manager in making and considering 

proposals on how the effect of such an event or circumstance can be avoided or reduced 
by anyone involved in the Work and in carrying out any resulting instructions of the 
Project Manager. 

 
20. Defects 
 

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of 
any defects that are found.  Such inspection shall not affect the Contractor’s 
responsibilities.  The Project Manager may instruct the Contractor to search for a defect 
and to uncover and test any Work that the Project Manager considers may have a defect.  
Should the defect be found, the cost of uncovering and making good shall be borne by 
the Contractor, However, if there is no defect found, the cost of uncovering and making 
good shall be treated as a variation and added to the Contract Price. 

 
20.2 The Project Manager shall give notice to the Contractor of any defects  

before the end of the Defects Liability Period, which begins at Completion, and is 
defined in the Appendix to Conditions of Contract.  The Defects Liability Period shall be 
extended for as long as defects remain to be corrected. 

 
20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Project Manager’s notice.  If the Contractor has 
not corrected a defect within the time specified in the Project Manager’s notice, the 
Project Manager will assess the cost of having the defect corrected by other parties and 
such cost shall be treated as a variation and be deducted from the Contract Price. 
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21. Bills Of Quantities 
 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and 
commissioning of the Work to be done by the Contractor.  The Contractor will be paid 
for the quantity of the Work done at the rate in the Bills of Quantities for each item. 

 
21.2 If the final quantity of the Work done differs from the quantity in the Bills of Quantities 

for the particular item by more than 25 percent and provided the change exceeds 1 
percent of the Initial Contract price, the Project Manager shall adjust the rate to allow for 
the change. 

 
21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager 

with a detailed cost breakdown of any rate in the Bills of Quantities. 
 
22. Variations 
 

22.1 All variations shall be included in updated programs produced by the Contractor. 
 
22.2 The Contractor shall provide the Project Manager with a quotation for carrying out the 

variations when requested to do so.  The Project Manager shall assess the quotation, 
which shall be given within seven days of the request or within any longer period as may 
be stated by the Project Manager and before the Variation is ordered.  

 
22.3 If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is not 
above the limit stated in Clause 21.2 or the timing of its execution does not cause the 
cost per unit of quantity to change, the rate in the Bills of Quantities shall be used to 
calculate the value of the variation.  If the cost per unit of quantity changes, or  
if the nature or timing of the work in the variation does not correspond with items in the 
Bills of Quantities, the quotation by the Contractor shall be in the form of new rates for 
the relevant items of Work.   

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the Project 
Manager’s own forecast of the effects of the variation on the Contractor’s costs. 

 
22.5 If the Project Manager decides that the urgency of varying the Work would prevent a 

quotation being given and considered without delaying the Work, no quotation shall be 
given and the variation shall be treated as a Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment for costs that could have been 

avoided by giving early warning. 
 

22.7 When the Program is updated, the Contractor shall provide the Project Manager with an 
updated cash flow forecast. 

 
23. Payment Certificates, Currency of Payments and Advance Payments 
 

23.1 The Contractor shall submit to the Project Manager monthly applications for payment 
giving sufficient details of the Work done and materials on Site and the amounts which 
the Contractor considers himself to be entitled to. The Project Manager shall check the 
monthly application and certify the amount to be paid to the Contractor within 14 days.  
The value of Work executed and payable shall be determined by the Project Manager. 
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23.2 The value of Work executed shall comprise the value of the quantities of the items in the 

Bills of Quantities completed; materials delivered on Site, variations and compensation 
events.   Such materials shall become the property of the Employer once the Employer 
has paid the Contractor for their value.  Thereafter, they shall not be removed from Site 
without the Project Manager’s instructions except for use upon the Works. 

 
23.3 Payments shall be adjusted for deductions for retention.  The Employer shall pay the 

Contractor the amounts certified by the Project Manager within 30 days of the date of 
issue of each certificate.  If the Employer makes a late payment, the Contractor shall be 
paid simple interest on the late payment in the next payment.  Interest shall be calculated 
on the basis of number of days delayed at a rate three percentage points above the 
Central Bank of Kenya’s average rate for base lending prevailing as of the first day the 
payment becomes overdue. 

 
23.4 If an amount certified is increased in a later certificate or as a result of an award by an 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in 
this clause.  Interest shall be calculated from the date upon which the increased amount 
would have been certified in the absence of dispute. 

 
23.5 Items of the Works for which no rate or price has been entered in will not be paid for by 

the Employer and shall be deemed covered by other rates and prices in the Contract. 
 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the Contractor 
shall be made in Kenya Shillings and foreign currency in the proportion indicated in the 
tender, or agreed prior to the execution of the Contract Agreement and indicated therein.  
The rate of exchange for the calculation of the amount of foreign currency payment shall 
be the rate of exchange indicated in the Appendix to Conditions of Contract.  If the 
Contractor indicated foreign currencies for payment other than the currencies of the 
countries of origin of related goods and services the Employer reserves the right to pay 
the equivalent at the time of payment in the currencies of the countries of such goods 
and services.  The Employer and the Project Manager shall be notified promptly by the 
Contractor of an changes in the expected foreign currency requirements of the 
Contractor during the execution of the Works as indicated in the Schedule of Foreign 
Currency Requirements and the foreign and local currency portions of the balance of the 
Contract Price shall then be amended by agreement between Employer and the 
Contractor in order to reflect appropriately such changes. 

 
23.7 In the event that an advance payment is granted, the following shall apply:- 

 
a) On signature of the Contract, the Contractor shall at his request, and without 

furnishing proof of expenditure, be entitled to an advance of 10% (ten percent) 
of the original amount of the Contract.  The advance shall not be subject to 
retention money. 

 
b) No advance payment may be made before the Contractor has submitted proof of 

the establishment of deposit or   a directly liable guarantee satisfactory to the 
Employer in the amount of the advance payment.  The guarantee shall be in the 
same currency as the advance. 

 
c) Reimbursement of the lump sum advance shall be made by deductions from the 

Interim payments and where applicable from the balance owing to the 
Contractor.  Reimbursement shall begin when the amount of the sums due under 
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the Contract reaches 20% of the original amount of the Contract.  It shall have 
been completed by the time 80% of this amount is reached. 

 
The amount to be repaid by way of successive deductions shall be calculated by means of the 
formula: 
 
R = A(x1 – x11) 

     80 – 20  
Where: 

 
   R = the amount to be reimbursed 
 
   A = the amount of the advance which has been granted 
 

X1      = the amount of proposed cumulative payments as a percentage of 
the original amount of the Contract.  This figure will exceed 20% 
but not exceed 80%. 

 
X11     = the amount of the previous cumulative payments as a percentage 

of the original amount of the Contract.  This figure will be below 
80%but not less than 20%. 

 
d) with each reimbursement the counterpart of the directly liable guarantee may be 

reduced accordingly. 
 

24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the Site Possession 
Date stated in the Appendix to Conditions of Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a way that affects 

the Work of the Contractor under the Contract. 
 

(c) The Project Manager orders a delay or does not issue drawings, specifications or 
instructions required for execution of the Works on time. 

 
(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon the Work, which is then found to have no defects. 
 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 
 

(f) Ground conditions are substantially more adverse than could reasonably have 
been assumed before issuance of the Letter of Acceptance from the information 
issued to tenderers (including the Site investigation reports), from information 
available publicly and from a visual inspection of the Site. 

 
(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer or additional work required for safety or 
other reasons. 
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(h) Other contractors, public authorities, utilities, or the Employer does not work 
within the dates and other constraints stated in the Contract, and they cause delay 
or extra cost to the Contractor. 

 
(i) The effects on the Contractor of any of the Employer’s risks. 

 
(j) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 
(k) Other compensation events described in the Contract or determined by the 

Project Manager shall apply. 
 

24.2 If a compensation event would cause additional cost or would prevent the Work being 
completed before the Intended Completion Date, the Contract Price shall be increased 
and/or the Intended Completion Date shall be extended.  The Project Manager shall 
decide whether and by how much the Contract Price shall be increased and whether and 
by how much the Intended Completion Date shall be extended. 

 
24.3 As soon as information demonstrating the effect of each compensation event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by 
the Project Manager, and the Contract Price shall be adjusted accordingly.  If the 
Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager’s own forecast.  The  
Project Manager will assume that the Contractor will react competently and promptly to 
the event. 

 
24.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s 

interests are adversely affected by the Contractor not having given early warning or not 
having co-operated with the Project Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 

Appendix to Conditions of Contract. 
 

24.6 The Contractor shall give written notice to the Project Manager of his intention to make 
a claim within thirty days after the event giving rise to the claim has first arisen.  The 
claim shall be submitted within thirty days thereafter. 

 
Provided always that should the event giving rise to the claim of continuing effect, the 
Contractor shall submit an interim claim within the said thirty days and a final claim 
within thirty days of the end of the event giving rise to the claim. 

 
25. Price Adjustment 
 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies are 
changed between the date 30 days before the submission of tenders for the Contract and 
the date of Completion.  The adjustment shall be the change in the amount of tax 
payable by the Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates current at the date of 

tender submission in calculating the cost to the Contractor of materials to be specifically 
imported (by express provisions in the Contract Bills of Quantities or Specifications) for 
permanent incorporation in the Works.  Unless otherwise stated in the Contract, if at any 
time during the period of the Contract exchange rates shall be varied and this shall affect 
the cost to the Contractor of such materials, then the Project Manager shall assess the net 
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difference in the cost of such materials.  Any amount from time to time so assessed shall 
be added to or deducted from the Contract Price, as the case may be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been 

calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall be 
subject to adjustment in the events specified thereunder; 

 
(i) The prices contained in the Contract Bills of Quantities shall be deemed to be 

based upon the rates of wages and other  
emoluments and expenses as determined by the Joint Building Council of Kenya 
(J.B.C.) and set out in the schedule of basic rates issued 30 days before the date 
for submission of tenders. A copy of the schedule used by the Contractor in his 
pricing shall be attached in the Appendix to Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or other emoluments 

and expenses are increased or decreased, then the Contract Price shall be 
increased or decreased by the amount assessed by the Project Manager based 
upon the difference, expressed as a percentage, between the rate set out  
in the schedule of basic rates issued 30 days before the date for submission of 
tenders and the rate published by the J.B.C. and applied to the quantum of labor 
incorporated within the amount of Work remaining to be executed at the date of 
publication of such increase or decrease. 

 
(iii) No adjustment shall be made in respect of changes in the rates of wages and 

other emoluments and expenses which occur after the date of Completion except 
during such other period as may be granted as an extension of time under clause 
17.0 of these Conditions. 

 
25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based 

upon the basic prices of materials to be permanently incorporated in the Works as 
determined by the J.B.C. and set out in the schedule of basic rates issued 30 days before 
the date for submission of tenders. A copy of the schedule used by the Contractor in his 
pricing shall be attached in the Appendix to Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are increased or decreased 

then the Contract Price shall be increased or decreased by the amount to be assessed by 
the Project Manager based upon the difference between the price set out in the schedule 
of basic rates issued 30 days before the date for submission of tenders and the rate 
published by the J.B.C. and applied to the quantum of the relevant materials which have 
not been taken into account in arriving at the amount of any interim certificate under 
clause 23 of these Conditions issued before the date of publication of such increase or 
decrease. 

 
25.6 No adjustment shall be made in respect of changes in basic prices of materials which 

occur after the date for Completion except during such other period as may be granted 
as an extension of time under clause 17.0 of these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rates. 
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26. Retention 
 

26.1 The Employer shall retain from each payment due to the Contractor the proportion 
stated in the Appendix to Conditions of Contract until Completion of the whole of the 
Works.  On Completion of the whole of the Works, half the total amount retained shall 
be repaid to the Contractor and the remaining half when the Defects Liability Period has 
passed and the Project Manager has certified that all defects notified to the Contractor 
before the end of this period have been corrected. 
 

27. Liquidated Damages 
 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the 
Appendix to Conditions of Contract for each day that the actual Completion Date is later 
than the Intended Completion Date.  The Employer may deduct liquidated damages 
from payments due to the Contractor.  Payment of liquidated damages shall not alter the 
Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages have been paid, 

the Project Manager shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment certificate.  The Contractor shall be paid 
interest on the overpayment, calculated from the date of payment to the date of 
repayment, at the rate specified in Clause 23.30 

 
28. Securities 
 

28.1 The Performance Security shall be provided to the Employer no later than the date 
specified in the Letter of Acceptance and shall be issued in an amount and form and by a 
reputable bank acceptable to the Employer, and denominated in Kenya Shillings. The 
Performance Security shall be valid until a date 30 days beyond the date of issue of the 
Certificate of Completion. 

 
29. Day works 
 

29.1 If applicable, the Day works rates in the Contractor’s tender shall be used for small 
additional amounts of Work only when the Project Manager has given written 
instructions in advance for additional work to be paid for in that way. 

 
29.2 All work to be paid for as Day works shall be recorded by the Contractor on Forms 

approved by the Project Manager.  Each  
Completed form shall be verified and signed by the Project Manager within two days of 
the Work being done. 

 
29.3 The Contractor shall be paid for Day works subject to obtaining signed Day works 

forms. 
 
30. Liability and Insurance 

 
30.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks: 
 

(a) The risk of personal injury, death or loss of or damage to property (excluding the 
Works, Plant, Materials and Equipment), which are due to; 
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(i) use or occupation of the Site by the Works or for the purpose of the 
Works, which is the unavoidable result of the Works, or 

 
(ii) negligence, breach of statutory duty or interference with any legal right by 

the Employer or by any person employed by or contracted to him except 
the Contractor. 

 
 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent 
that it is due to a fault of the Employer or in Employer’s design, or due to war or 
radioactive contamination directly affecting the place where the Works are being  
executed.  

 
30.2 From the Completion Date until the Defects Correction Certificate has been issued, the 

risk of loss of or damage to the Works, Plant, and Materials is the Employer’s risk except 
loss or damage due to; 

 
(a) a defect which existed on or before the Completion Date. 

 
(b) an event occurring before the Completion Date, which was not itself the 

Employer’s risk 
 

(c) the activities of the Contractor on the Site after the Completion Date. 
 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks of 
personal injury, death and loss of or damage to property (including, without limitation, 
the Works, Plant, Materials, and Equipment) which are not Employer’s risk are 
Contractor’s risks. 

 
The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the 
amounts stated in the Appendix to Conditions of Contract for the following events; 
(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and 
(d) Personal injury or death. 

 
30.4 Policies and certificates for insurance shall be delivered by the Contractor to the Project 

Manager for the Project Manager’s approval before the Start Date.  All such insurance 
shall provide for compensation required to rectify the loss or damage incurred. 

 
30.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and 
recover the premiums from payments otherwise due to the Contractor or, if no payment 
is due, the payment of the premiums shall be a debt due. 

 
30.6 Alterations to the terms of insurance shall not be made without the approval of the 

Project Manager.  Both parties shall comply with any conditions of insurance policies. 
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31. Completion and taking over 
 
31.1 Upon deciding that the Works are complete, the Contractor shall issue a written request 

to the Project Manager to issue a Certificate of Completion of the Works.  The Employer 
shall take over the Site and the Works within seven [7] days of the Project Manager are 
issuing a Certificate of Completion. 

 
32. Final Account 

 
32.1 The Contractor shall issue the Project Manager with a detailed account of the total 

amount that the Contractor considers payable to him by the Employer under the 
Contract before the end of the Defects Liability Period.  The Project Manager shall issue 
a Defects Liability Certificate and certify any final payment that is due to the Contractor 
within 30 days of receiving the Contractor’s account if it is correct and complete.  If it is 
not, the Project Manager shall issue within 30 days a schedule that states the scope of the 
corrections or additions that are necessary.  If the final account is still unsatisfactory after 
it has been resubmitted, the Project Manager shall decide on the amount payable to the 
Contractor and issue a Payment Certificate.  The Employer shall pay the Contractor the 
amount due in the Final Certificate within 60 days. 

 
33. Termination 
 

33.1 The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract.  These  

 
Fundamental breaches of Contract shall include, but shall not be limited to, the 
following; 

 
(a) the Contractor stops work for 30 days when no stoppage of work is shown on 

the current program and the stoppage has not been authorized by the Project 
Manager; 

 
(b) the Project Manager instructs the Contractor to delay the progress of the Works, 

and the instruction is not withdrawn within 30 days; 
 

(c) the Contractor is declared bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

 
(d) a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 30 days (for Interim Certificate) or 60 days (for Final 
Certificate)of issue. 

 
(e) the Project Manager gives notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Project Manager; 

 
(f) the Contractor does not maintain a security, which is required. 

 
33.2 When either party to the Contract gives notice of a breach of Contract to the Project 

Manager for a cause other than those listed under Clause 33.1 above, the Project 
Manager shall decide whether the breach is fundamental or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
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33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secure, and leave the Site as soon as reasonably possible.  The Project Manager 
shall immediately thereafter arrange for a meeting for the purpose of taking record of the 
Works executed and materials, goods, equipment and temporary buildings on Site. 

 
34. Payment Upon Termination 

 
34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the Work done 
and materials ordered and delivered to Site up to the date of the issue of the certificate.  
Additional liquidated damages shall not apply.  If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be a debt payable by the 
Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue a 
certificate for the value of the Work done, materials ordered, the reasonable cost of 
removal of equipment, repatriation of the Contractor’s personnel employed solely on the  
Works, and the Contractor’s costs of protecting and securing the Works. 

 
34.3 The Employer may employ and pay other persons to carry out and complete the Works 

and to rectify any defects and may enter upon the Works and use all materials on the Site, 
plant, equipment and temporary works.  

 
34.4 The Contractor shall, during the execution or after the completion of the Works under 

this clause remove from the Site as and when required, within such reasonable time as 
the Project Manager may in writing specify, any temporary buildings, plant, machinery, 
appliances, goods or materials belonging to or hired by him, and in default the Employer 
may (without being responsible for any loss or damage) remove and sell any such 
property of the Contractor, holding the proceeds less all costs incurred to the credit of 
the Contractor. 
Until after completion of the Works under this clause the Employer shall not be bound 
by any other provision of this Contract to make any payment to the Contractor, but 
upon such completion as aforesaid and the verification within a reasonable time of the 
accounts therefore the Project Manager shall certify the amount of expenses properly 
incurred by the Employer and, if such amount added to the money paid to the 
Contractor before such determination exceeds the total amount which would have been 
payable on due completion in accordance with this Contract the difference shall be a 
debt payable to the Employer by the Contractor; and if the said amount added to the said 
money be less than the said total amount, the difference shall be a debt payable by the 
Employer to the Contractor. 

 
35. Release from Performance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of either the Employer or the Contractor, the Project Manager shall certify 
that the Contract has been frustrated.  The Contractor shall make the Site safe and stop 
Work as quickly as possible after receiving this certificate and shall be paid for all Work 
carried out before receiving it. 
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36. Corrupt gifts and payments of commission 
 
The Contractor shall not; 
 
(a) Offer or give or agree to give to any person in the service of the  
 

Employer any gift or consideration of any kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to do any act in relation to the obtaining 
or execution of this or any other Contract for the Employer or for showing or forbearing 
to show favor 
or disfavor to any person in relation to this or any other contract for the Employer. 

 
(b) Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 
knowledge, unless before the Contract is made particulars of any such commission and 
of the terms and conditions of any agreement for the payment thereof have been 
disclosed in writing to the Employer. 
 
Any breach of this Condition by the Contractor or by anyone employed by him or acting 
on his behalf (whether with or without the knowledge of the Contractor) shall be an 
offence under the provisions of the Public Procurement Regulations issued under The 
Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

 
37. Settlement Of Disputes 
 

37.1 In case any dispute or difference shall arise between the Employer or the Project 
Manager on his behalf and the Contractor, either during the progress or after the 
completion or termination of the Works, such dispute shall be notified in writing by 
either party to the other with a request to submit it to arbitration and to concur in the 
appointment of an Arbitrator within thirty days of the notice.  The dispute shall be 
referred to the arbitration and final decision of a person to be agreed between the parties.  
Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 
appointed by the Chairman or Vice Chairman of any of the following professional 
institutions; 

 
(i) Architectural Association of Kenya 

 
(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 
(v) Institution of Engineers of Kenya 

 
On the request of the applying party, the institution written to first by the aggrieved party 
shall take precedence over all other institutions. 

 
 

37.2 The arbitration may be on the construction of this Contract or on any matter or thing of 
whatsoever nature arising there under or in connection therewith, including any matter or 
thing left by this Contract to the discretion of the Project Manager, or the withholding by 
the Project Manager of any certificate to which the Contractor may claim to be entitled 
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to or the measurement and valuation referred to in clause 23.0 of these conditions, or the 
rights and liabilities of the parties subsequent to the termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the applying 
party within ninety days of the occurrence or discovery of the matter or issue giving rise 
to the dispute. 

 
37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or 

difference shall not commence unless an attempt has in the first instance been made by 
the parties to settle such dispute or difference amicably with or without the assistance of 
third parties.  Proof of such attempt shall be required. 

 
37.5 Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the Works 
or termination of the Contract by either party: 

 
37.5.1 The appointment of a replacement Project Manager upon the said person ceasing to act. 
 
37.5.2 Whether or not the issue of an instruction by the Project Manager is empowered by these 

Conditions.        
 
37.5.3 Whether or not a certificate has been improperly withheld or is not in accordance with 

these Conditions. 
 
37.5.4 Any dispute or difference arising in respect of war risks or war damage. 
 
37.6 All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless 
the Employer and the Contractor agree otherwise in writing. 

 
37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

direct such measurements, computations, tests or valuations as may in his opinion be 
desirable in order to determine the rights of the parties and assess and award any sums 
which ought to have been the subject of or included in any certificate. 

 
37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

open up, review and revise any certificate, opinion, decision, requirement or notice and 
to determine all matters in dispute which shall be submitted to him in the same manner 
as if no such certificate, opinion, decision requirement or notice had been given. 

 
37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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    APPENDIX TO CONDITIONS OF CONTRACT 
 
The Employer is 
 
Name:  THE PARLIAMENTARY SERVICE COMMISSION 
 
Address:  P.O. BOX 41842, 00100 NAIROBI 
 
Name of Authorized Representative:  THE CLERK OF THE SENATE/ SECRETARY, 
PARLIAMENTARY SERVICE COMMISSION (PSC). 
 
Telephone:  +254 20 2221291, +254 20 2848000 
 
Facsimile:  +254 20 336589 
 
The Project Manager is 
 
Name:  _________________________________________________________________________ 
 
Address:  _______________________________________________________________________ 
 
Telephone:  _______________________ 
 
Facsimile:  ________________________ 
 

The name (and identification number) of the Contract is: PROPOSED CENTRE FOR 
PARLIAMENTARY STUDIES AND TRAINING DINING HALL  

 
The Works consist of: demolition and reconstruction of new partitions and replacement of doors, 
installation of carpets, etc. 
 
The Start Date shall be AGREED WITH THE EMPLOYER 
 
The Intended Completion Date for the whole of the Works shall be 
____________________________________________________ (TO BE INSERTED BY THE 
CONTRACTOR) 
 
The following documents also form part of the Contract: AS LISTED IN CLAUSE 2.3 OF THE 
CONDITIONS OF CONTRACT 
 
The Contractor shall submit a revised program for the Works within SEVEN (7) days of delivery of the 
Letter of Acceptance. 
 
The Site Possession Date shall be agreed with the CLIENT 
 
The Site is located at CENTRE FOR PARLIAMENTARY STUDIES AND 
TRAINING DINING HALL 
 
The Defects Liability period is 180 days. 
 
Other Contractors, utilities etc., to be engaged by the Employer on the Site Include those for the 
execution of ; 
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1. None 
 
The minimum insurance covers shall be; 
 
1. The minimum cover for insurance of the Works and of Plant and Materials in                                               
respect of the Contractor’s faulty design Kshs. 2,000,000.00 

 
2.   The minimum cover for loss or damage to Equipment is Kshs. 2,000,000.00 
 
3.   The minimum for insurance of other property is Kshs. 10,000,000.00 
 
4.   The minimum cover for personal injury or death insurance 
 

 For the Contractor’s employees is Kshs. 2,000,000.00 
 
 And for other people is Kshs. 2,000,000.00 
 

The following events shall also be Compensation Events: 
 
1. NONE (ONLY AS LISTED IN CLUASE 24 OF THE CONDITIONS OF CONTRACT) 
 
2.      __________________________________________________________________________ 
 
3.      __________________________________________________________________________ 
 
4.      __________________________________________________________________________ 
 
The period between Program updates is 30 (THIRTY) days. 
 
The amount to be withheld for late submission of an updated Program is Kshs. 50,000.00 
 
The proportion of payments retained is 10% percent. 
 
The Price Adjustment Clause SHALL apply 
 
The liquidated damages for the whole of the Works is Kshs. 50,000 PERWEEK 
 
The Performance Security shall be for the following minimum amounts equivalent as a percentage of the 
Contract Price5 percent (%) 
 
The Completion Period for the Works is 52 Weeks 
 
The rate of exchange for calculation of foreign currency payments is prevailing Central Bank of 
Kenya rates. 
 
The schedule of basic rates used in pricing by the Contractor is as attached [Contractor to attach]. 
 
Advance Payment SHALL NOT be granted. 
 
Prices for V.A. T. should be INCLUDED ALL PRICES. 
 
The bidder shall submit only one (1No) original copy of the bills of Quantities  
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SECTION IV: BILL OF QUANTITIES 
ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  BILL NO. 1 : DINING BUILDING WORKS   
 

    

  

The following works to be carried out at the Centre of 
Parliamentary Studies and Training in Mbagathi. The works shall 
involve construction of a new Temporary Dining Hall. The works 
will include a concrete ground slab finished in floor tiles, a 
structural steel frame roofed in box profile sheets. The lower part 
of the perimeter wall shall be 150mm thick stone finished 
internally with wall tiles and keyed on the outside. The contractor 
shall provide all labor and materials. The contractor shall visit the 
site to familiarize himself with the scope of work. The quantities 
provided are estimates and the contractor is advised to visit the 
site and ascertain the extent of the works.        

        

A Clear site of all vegetation, brushes, etc:  excavate to remove top soil 
average 200mm deep, load and cart away from site.  SM 275     

        
B Excavate over site to reduce levels  CM 80     
        

C Excavate foundation trenches: starting from reduced levels; for 
450mm wide mass concrete wall footing.        

  CM 52     

D Back fill foundation trenches in compacted selected excavated 
material in layers not exceeding 150mm M3 12     

        
E Natural stone foundation walling  SM 128     
        

F Supply gladiator or other  equal and approved anti-termite treatment 
and apply as recommended by manufacturer: guarantee 10years   SM 275     

        

G 500 gauge polythene or other equal and approved damp proof 
membrane laid on and including 50mm thick approved blinding SM 275     

        

H Supply and lay 300mm thick average hard core; well watered, rolled 
and compacted in layers not exceeding 150mm SM 275     

        
I Mass concrete grade 15 wall footing  CM 12     
        

J 100mm thick ground slab, reinforced with and including a142 BRC 
mess SM 275     

        
K 150mm thick machine dressed walling  SM 102     
        

  
Supply materials, fabricate, apply two coats of red lead oxide in work 
shop, deliver to site, erect or fix  and apply one coat of red lead oxide 
the following in structural steel       

        

L 
200mm x 200mm x6mm thick column base plate: with four holes for 
and including 12mm diameter; 350mm long hold down bolts set in 
mass concrete. NO. 32     

        

M 
75mm x75mm x4mm square hollow section steel columns 2700mm 
long: including 200mm x 200mm x 6mm thick plates on both ends, 
each with four holes for 12mm diameter bolts. NO. 32     

        

N 

75mm x50mm x 4mm rectangular hollow section steel rafters 
5516mm long; including 6mm thick eave and apex plates each 
with4No 12mm diameter plates 

 

NO. 16    

  Total Carried to Collection         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
A Ditto but 6290 mm long ditto NO. 16     
  

 
  

 
    

B 
75mm x 50mm x4mm rectangular hollow section steel eaves beam  with 
2 No. 175 mm x 125 mm x 6mm thick plates: each plate with 4No holes 
for 10mm diameter bolts  NO. 40     

  
 

  
 

    

C Rain water gutter girth 455mm made from 2mm thick plate; all joints to 
be sealed for leakages. LM 37     

  
 

  
 

    
D Ditto but girth 405mm ditto LM 72     
  

 
  

 
    

E Apex hexagon made from 8 No 150mmx150mmx6mm thick plates; 
each with 4 No holes for 10 mm diameter bolts   NO. 5     

  
 

  
 

    
F 150mm x 50mm x 2.5mm thick Zed purlins including fixing cleats  LM 215     
  

 
  

 
    

G Supply materials, fabricate, deliver to site, and fix  the following roofing 
materials   

 
    

  
 

  
 

    
H Box profile roofing sheets gauge 26; (measured net  allow for laps) SM 184     
  

 
  

 
    

I 
Standard matching ridge caps in gauge 26 (measured net allow for laps) LM 204     

  
 

  
 

    

J Rain water down pipes; 3200mm long including all bends and 
accessories NO. 8     

  
 

  
 

    

K Allow for preparation and submission fabrication drawings and 
incorporation of comments after the drawings are checked. ITEM SUM     

  
 

  
 

    
  Walling and floor finishes   

 
    

  
 

  
 

    
L Plaster to internal l surfaces of machine dressed stone walls SM 102     
  

 
  

 
    

M Painting to plastered internal walls   SM 102     
  

 
  

 
    

N 12mm thick floor screed to receive floor tiles SM 275     
  

 
  

 
    

O Supply materials and lay 12mm thick granito floor tiles SM 275     
  Steel Casement Doors and Windows   

 
    

  
 

  
 

    

P Steel casement windows including all accessories and 6mm thick glass: 
3000mm wide x 1500mm high. NO. 22     

  
 

  
 

    

Q Steel casement double doors including accessories and 6mm thick clear 
glass: 1500mm wide x 2100mm high NO. 2     

  

 
  

 
    

   
Total Carried to Collection   
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  

The following works will involve construction of access ramps for 
physically challenged, at the front, rear and from the entry lobby to 
the lounge of the main building. The ramp slope shall not be 
greater than 1:12. Supply materials and construct the following 
ramps   

 
    

A Ramp from rectangular hollow steel, chequer plate boarding: surfaced 
with non slip rubber matt; total drop of between 300mm and 450mm NO. 2   

  
 

  
 

    

B Ramp made of seasoned treated structural grade 100x50mm cypress 
joists; T&G boarding; total drop of between 900mm and 1350mm NO. 1     

  
 

  
 

    

C Ramp constructed with mass concrete on existing steps; total drop of 
between 1350mm and 1650mm NO. 2     

 
 

      

      
       
      

      

       

 
      

       

      

      

       

 
      

       
       
       

 
      

 
      

       

 

 
 
 
      

       
  Total Carried to Collection Page         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
      

 
    

  BILL NO.1 : DININING BUILDING WORKS   
 

    

  
 
 
COLLECTION PAGE   

 
    

      
 

    
      

 
    

      
 

    
  Total Brought Forward from Page No.42   

 
    

  

  
 
Total Brought Forward from Page No.43 
 
 
Total Brought Forward from Page No.44 
   

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

  Total Carried forward to Summary Page         
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ITEM DESCRIPTION UNIT QTY 
 

RATE   AMOUNT  
  BILL NO. 2: KITCHEN BUILDING WORKS         
  

 
  

 
    

  ELEMENT NO. 1   
 

    

  
NOTE: Quantities are measured net and contractor should 
allow in their rates working space, overlaps etc where 
applicable.   

 
    

  
 

  
 

    
  SUBSTRUCTURE  (ALL PROVISIONAL)   

 
    

      
 

    
  SITE CLEARANCE   

 
    

      
 

    
A Clear site of bushes, scrubs, undergrowth and cut down small SM 226     
  trees not exceeding 600mm girth and grub up roots and remove   

 
    

  from site to contractor's tip       
      

 
    

B Cut down trees over 600mm but not exceeding 900mm girth NO. 2     
  load and remove from site to clients yard not exceeding 5Km   

 
    

  from site       
      

 
    

  SUBSTRUCTURE WORKS   
 

    
      

 
    

  Site preparation   
 

    
C Chemical anti-termite treatment to subsoil or fillings; SM 226     
  Premise 200 SC or other equal and approved ; provide ten    

 
    

  year guarantee 
       

  Excavation; stripped level   
 

    
D Excavate average 200mm deep to remove soil; remove from SM 226     

  Site 
       

  Excavation; cut and fill profiles (to formation level) 
   

 
    

E Excavation to reduce levels; not exceeding 1.5 meters deep CM 339     

  commencing from stripped levels 
       

  Excavation; trenches   
 

    
F Excavate trenches for wall and column foundation; commencing 

from reduced level; not exceeding 1.5Meters deep 
 

CM 122   

G Extra over excavation in hard rock class 3 
 

CM 27 
  

H Extra over excavation in hard rock class 2 
 CM 27   

I Extra over excavation in hard rock class 1 
 CM 27   

J Trim and level surface of rock to receive concrete blinding SM 81     
      

 
    

  Disposal of excavated material   
 

    
K Selected excavated material in filling to foundation trenches     
 around walling; watered and compacted in 200mm layers CM 362   

 
(to 95% MDD) 
     

L Remove excavated materials; load and deposit away from site 
 CM 180     

   
Total Carried to Collection         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  Disposal of Water   

 
    

      
 

    
A Keep excavations free from all water   Item     
      

 
    

  Planking and strutting   
 

    
      

 
    

B Planking and strutting to sides of all excavation; keep excavations   
 

    
  free from all fallen materials   Item     
      

 
    

  Hardcore   
 

    
      

 
    

C 450mm filling to make up levels; imported approved material; 
deposit,    

 
    

  spread, level and compact in 150mm layers to receive hardcore CM 102     
      

 
    

D Approved quality imported hardcore filling; deposit ,spread, level   
 

    
  and compact in 150mm layers; to receive blinding CM 68     
      

 
    

  Selected Murram blinding   
 

    
      

 
    

E 50mm Murram blinding to surface of hardcore SM 226     
      

 
    

  In situ Concrete; class 15/25 mm   
 

    
      

 
    

F 50mm blinding layer; under strip footing SM 81     
      

 
    

      
 

    
  Insitu Concrete; Class 25/20mm; Vibrated;Reinforced   

 
    

      
 

    
G Strip Foundations CM 16     
      

 
    

H 150mm Floor bed SM 226     
      

 
    

I Extra over floor bed for forming thicknessing size 450x300;   
 

    
  including hand packing hardcore to slopes LM 14     
      

 
    

  High yield square twisted bar reinforcement    
 

    
  to BS 4461   

 
    

      
 

    
K Assorted bar sizes KG 1600     
      

 
    

  Mesh Fabric reinforcement Reference A142 to BS 4483;   
 

    
  weighing 2.22kg per square metre; 200mm laps   

 
    

      
 

    
L In Floor beds SM 226     
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    

    
  

 
 

    
  Total Carried to Collection         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  Sawn Formwork; to   

 
    

      
 

    
A Vertical sides; strip foundations SM 54     
      

 
    

      
 

    
B Vertical edge of bed; over 75 but not exceeding 150mm high LM 61     
      

 
    

C Vertical edge; risers; not exceeding 150mm high (steps) LM 25     
      

 
    

  Loading bearing stone (7N/mm2) walling ;in cement mortar   
 

    
  (1:4);25mm hoop iron every alternate courses including    

 
    

  Jointing with concrete columns.   
 

    
      

 
    

D 200mm walls SM 270     
      

 
    

  Labors and sundries   
 

    
      

 
    

E One layer 1000gauge polythene sheet damp proof membrane;   
 

    
  under floor beds; 300mm laps SM 226     
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

    
   

 
    

      
 

    
      

 
    

  Total Carried to Collection         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
      

 
    

  CPST KITCHEN   
 

    
  

 
  

 
    

  ELEMENT NO. 1   
 

    
      

 
    

      
 

    
  SUBSTRUCTURE AND SITE CLEARANCE   

 
    

      
 

    
  COLLECTION PAGE   

 
    

      
 

    
      

 
    

      
 

    

  
Total Brought Forward from Page No.46 
 
   

 
    

  
Total Brought Forward from Page No.47 
 
   

 
    

  
Total Brought Forward from Page No.48 
 
   

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

  Total Carried forward to Summary Page         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
    

 
      

  ELEMENT NO. 2 
 

      
    

 
      

  SUPERSTRUCTURE         
            
  Insitu Concrete; Class 20/20mm; Vibrated;Reinforced 

 
      

    
 

      
A Beams CM 13     
    

 
      

B Ring beams CM 4     
    

 
      

  Sawn formwork; to 
 

      
    

 
      

C Sides and sofffits; beams SM 146     
    

 
      

D Ditto; Ring beams SM 38     
    

 
      

  High yield square twisted bar reinforcement  
 

      
  to BS 4461 

 
      

    
 

      
E Assorted bar sizes KG 1700     
    

 
      

  WALLING         
            
    

 
  

 
  

  Selected and approved quality machine cut natural 
 

  
 

  
  stone or concrete blocks (minimum 7.0N/mm2); bedded 

 
  

 
  

  and jointed in cement sand (1:3) mortar 
 

  
 

  
      

 
    

F 200mm external and internal walling SM 448 
 

  
    

 
  

 
  

G Ditto; Gable walling SM 28 
 

  
    

 
  

 
  

H 100mm walls reinforced with 20gauge 25mm hoop iron strips 
 

  
 

  
  laid horizontally every alternate course SM 8 

 
  

    
 

  
 

  
  Damp proof courses; bituminous felt; bedded in cement 

 
  

 
  

  and sand (1:4) mortar; 300mm laps 
 

  
 

  
    

 
  

 
  

I Horizontal ; 100mm wide LM 9 
 

  
    

 
  

 
  

J Horizontal ; 200mm wide LM 135 
 

  
    

 
      

    
 

      
    

 
      

    
 

      
    

 
      

    
 

      
    

 
      

    
 

        
 

 
      

  Total Carried to Collection         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
    

 
      

  ELEMENT NO. 2   
 

    
      

 
    

      
 

    
  SUPERSTRUCTURE    

 
    

      
 

    
  COLLECTION PAGE   

 
    

      
 

    
      

 
    

      
 

    
  Total Brought Forward from Page No.50   

 
    

      
 

    
      

 
    

      
 

    
    

 
      

    
 

      
    

 
      

    
 

      
    

 
      

    
 

      
    

 
      

    
 

      
    

 
      

    
 

      
    

 
      

    
 

      
    

 
      

    
 

      
    

 
      

    
 

      
    

 
      

    
 

      
    

 
      

    
 

      
    

 
      

    
 

      
    

 
      

    
 

      
    

 
      

 
 
 

   
 

      
    

 
      

    
 

      
    

 
      

    
 

      
    

 
      

    
 

 
      

  
  

      
    

 
      

  Total Carried forward to Summary Page 
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  

  
  

 
  

  ELEMENT NO. 3 
 

  
 

  
    

 
  

 
  

  DOORS 
 

  
 

  
  Timber doors 

 
  

 
  

    
 

  
 

  
  Flush doors: with mahogany veneer facing both sides : 

 
  

 
  

  hardwood lipping to all edges 
 

  
 

  
    

 
  

 
  

A Ditto : size 900 x 2100 mm high : solid core NO. 4 
 

  
    

 
  

 
  

B Ditto : size 900 x 2400 mm high : solid core NO. 6 
 

  
    

 
  

 
  

  Panel dooors : wrot mahogany : selected and kept clean 
 

  
 

  
  (provisional) 

 
  

 
  

    
 

  
 

  
C 50 mm panel double leafed door unit (overall) size 1800 x 

 
  

 
  

  2400 mm high : 2no. Equal leaves :comprising 50 x 150mm  
 

  
 

  
  stiles, top, and middle rails and 50 x 200 mm bottom rail : NO. 1 

 
  

  panels in filled with 45mm thick moulded solid mahogany  
 

  
 

  
  boarding rebated and splayed at joint to frame (mouldings  

 
  

 
  

  worked on both sides)       
            

D Ditto but single leafed panel double overall size 900 x 2400 NO. 2     
  mm high   

 
  

    
 

  
 

  
  GLAZING 

 
  

 
  

  5mm Transluscent sheet glass to Architect's approval; fixed   
 

  
 

  
  to wooden frames 

 
  

 
  

 
  
 

   
  

E In panes of various sizes SM 5 
 

  
  Wrot hardwood : selected and kept clean 

 
  

 
  

 
F 75 x 25 mm moulded architrave LM 160 

 
  

    
 

  
 

  
G 50 x 230 mm frame : three labours : moulded : screwed to and  

 
  

 
  

  and including 25 x 12 mm thick soft wood packing plate cast LM 59 
 

  
  into plaster m/s   

 
  

 
H 50 x 130 mm ditto LM 21 

 
  

  
 
Prepare and apply prime before fixing : on wood work 
 

 
  

 
  

I Architraves and quadrants : not exceeding 100 mm girth LM 160 
 

  
 
J Frames : over 150 but not exceeding 225 mm girth LM 80 

 
  

   
Prepare and apply three coats polyurethane clear matt  

 
  

 
  

  varnish : on wood work 
 

 
  

 
  

K General surfaces : doors SM 53   

L 
Ditto : frames and architraves SM 25 
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  Total Carried to Collection         
ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

    
 

  
 

  
  Supply and fix the following ironmongery to Architect's 

 
  

 
  

  approval : reference are to "union" or equal and approved 
 

  
 

  
  to timber : with matching screws 

 
  

 
  

    
 

  
 

  
A Heavy duty steel ball bearing hinges size 100 x 76 x 2.0 mm pairs 42 

 
  

    
 

  
 

  
B Rubber door stops, oval : union cat no.DS-01PB or equal 

 
  

 
  

  and approved, fixed with and including rawl bolt to 
concrete/masonry 

 
  

 
  

  surface NO. 14 
 

  
    

 
  

 
  

C Polished stainless steel hat and coat hook : "union Cat No. 
 

  
 

  
  CH-39 SS" or equal and approved NO. 4 

 
  

    
 

  
 

  
D Three lever cylinder lock : "Union Cat no. X985C-70-060AB" 

 
  

 
  

  or equal and approved lock set with 85mm c/c 60mm back 
 

  
 

  
  set with and including aluminium handle on plate NO. 9 

 
  

    
 

  
 

  
E Door closures : Medium duty: "union Cat No. 8834-SL" or  

 
  

 
  

  equal and approved NO. 9 
 

  
    

 
  

 
  

F Heavy duty satin chrome "Vacant/ Engaged" indicator bolt :         
  "Union Cat No. 8094 SS" or equal and approved  NO. 4     
            

G Kick plate : 800 x 200 mm wide : stainless steel satin : 
 

  
 

  
  "Union Cat no. KP-800-200SS" or equal and approved NO. 6 

 
  

    
 

  
 

  
  Mild steel grill doors 

 
  

 
  

    
 

  
 

  
  Purpose made steel door and framing : comprising of  

 
  

 
  

  50 x 50 x 5 mm x 3.77kg/m RHS to framing : 100 x 50 x  
 

  
 

  
  3mm RHS stiles ,middle and top rail, 200 x 50 x 3mm  

 
  

 
  

  RHS bottom rail : panel infilled with 20 x 20 SHS vertical 
 

  
 

  
  members welded to framing at 200mm centers : 5 lever  

 
  

 
  

  mortise lock and handles , bushes : fixed with lugs built  
 

  
 

  
  into concrete or stone walls : pointed externally in mastic 

 
  

 
  

   and finished  with one shop coat zinc phosphate primer 
 

  
 

  
    

 
  

 
  

H Double leaf door overall size 3000 x 2400 mm high with 
 

  
 

  
  equal leaves NO. 1 

 
  

    
 

  
 

  
    

 
  

 
  

  Prepare touch up primer and apply undercoats and two 
 

  
 

  
  finishing coat gloss paint : on metal 

 
  

 
  

    
 

  
 

  
I General surfaces : steel doors SM 13 
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  Total Carried to Collection         
ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

    
 

      
  ELEMENT NO. 3   

 
    

      
 

    
      

 
    

  DOORS   
 

    
      

 
    

  COLLECTION   
 

    
      

 
    

      
 

    
      

 
    

  
Total Brought Forward from Page No.52 
 
Total Brought Forward from Page No.53   
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  Total Carried forward to Summary Page         
ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

    
 

  
 

  
  ELEMENT NO. 4 

 
  

 
  

    
 

  
 

  
  WINDOWS 

 
  

 
  

    
 

  
 

  
  Insitu concrete units :class 25/20 mm : vibrated: reinforced as  

 
  

 
  

  necessary: to Architects approval: (provisional) 
 

  
 

  
    

 
  

 
  

A 75x75 mm thick window moulding all round the window frame: 
 

  
 

  
  protruding 75mm outwards: splay cut and once throated to window 

 
  

 
  

  cill : all necessary formwork LM 144 
 

  
    

 
  

 
  

  Purpose made steel casement windows manufactured from 
 

  
 

  

  standard metric W20 sections; supplied with hinges and 
polished 

 
  

 
  

  brass handles and stays; permanent vents to top edge; fixed 
 

  
 

  

  with lugs built into concrete or stone walls ; pointed 
externally 

 
  

 
  

  in mastic and finished with one shop coat primer. 
 

  
 

  
    

 
  

 
  

B Window (overall) size 2400x900mm high NO. 10 
 

  
    

 
  

 
  

C Window (overall) size 1500x1500mm high NO. 9 
 

  
    

 
  

 
  

D Window (overall) size 2000x1500mm high NO. 2 
 

  
    

 
  

 
  

E Window (overall) size 600x600mm high NO. 4 
 

  
    

 
  

 
  

  5mm clear sheet glass; fixed with putty to metal frames         
            
F In panes of various sizes SM 48 

 
  

    
 

  
 

  
  5mm Obscure sheet glass to Architect's approval; fixed with  

 
  

 
  

  putty to metal frames 
 

  
 

  
    

 
  

 
  

G In panes of various sizes SM 2 
 

  
    

 
  

 
  

  Mild steel burglar proofing 
 

  
 

  
    

 
  

 
  

H Burglar proofing in 25x25x3mm RHS vertical bars welded at 
150mm 

 
  

 
  

  centers to and including 50x25x3mm RHS framing; priming with 
 

  
 

  
  zinc phosphate primer SM 48 

 
  

    
 

  
 

  
    

 
  

 
  

    
 

  
 

  
    

 
  

 
  

    
 

  
 

  
    

 
  

 
  

    
 

  
 

  
    

 
  

 
  

    
 

  
 

  
  Total Carried to Collection         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
    

 
  

 
  

  Wrot hardwood; selected and kept clean (provisional) 
 

  
 

  
    

 
  

 
  

A Pelmet box size 105mm wide x 150mm high (overall) ; comprising 
 

  
 

  
  85x25mm top; 150x 19mm front with three labours ; fixed to and  

 
  

 
  

  including 50x25mm bearer plugged stop ends. LM 18 
 

  
    

 
  

 
  

  Curtain tracks 
 

  
 

  
    

 
  

 
  

B Aluminium "I" section curtain track ; fixed with screws; complete 
 

  
 

  
  with brackets, runners, overlaps and stop ends LM 18 

 
  

    
 

  
 

  
  Prepare and prime before fixing: on woodwork 

 
  

 
  

    
 

  
 

  
C Pelmet box :over 100 but exceeding 200mm girth SM 8 

 
  

    
 

  
 

  

  Prepare and apply three coats polyurethane clear matt 
varnish; 

 
  

 
  

  on woodwork 
 

  
 

  
    

 
  

 
  

D General surfaces; pelmet boxes SM 8 
 

  
    

 
  

 
  

  Prepare touch up primer and apply undercoats and two 
finishing 

 
  

 
  

  coat gloss paint: on metal 
 

  
 

  
    

 
  

 
  

E General surfaces; grills and window frames (both sides measured 
flat  

 
  

 
  

  overall) SM 48 
 

  
    

 
  

 
  

    
 

  
 

  
    

 
  

 
  

    
 

  
 

  
    

 
  

 
  

    
 

  
 

  
    

 
  

 
  

    
 

  
 

  
    

 
  

 
  

    
 

  
 

  
    

 
  

 
  

    
 

  
 

  
    

 
  

 
  

    
 

  
 

  
    

 
  

 
  

    
 

  
 

  
    

 
  

 
  

    
 

  
 

  
    

 
  

 
  

    
 

  
 

  
    

 
  

 
  

    
 

  
 

  
    

 
  

 
  

  Total Carried to Collection         
ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
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  ELEMENT NO. 4   

 
    

      
 

    
  

 
  

 
    

      
 

    
  WINDOWS   

 
    

      
 

    
  COLLECTION   

 
    

      
 

    
      

 
    

      
 

    
  Total Brought Forward from Page No.55   

 
    

      
 

    
      

 
    

   Total Brought Forward from Page No.56   
 

    
      

 
    

  
 

        
  

 
        

  
 

        
  

 
        

  
 

        
  

 
        

  
 

        
  

 
        

  
 

        
  

 
        

  
 

        
  

 
        

  
 

        
  

 
        

  
 

        
  

 
        

  
 

        
  

 
        

  
 

        
  

 
        

  
 

        
  

 
        

  
 

        
  

 
        

            
            
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 
 
   

 
    

  
 

  
 

    
  

 
  

 
    

  
Total Carried forward to Summary Page 

 
         



Page 56 of 91 
 

ITEM DESCRIPTION UNIT QTY 
 

RATE   AMOUNT  
  

 
  

 
    

  ELEMENT NO. 5   
 

    
  

 
  

 
    

  FITTINGS   
 

    
  

 
  

 
    

  BENCHING   
 

    
  

 
  

 
    

  Plain incite concrete ; class 15/20   
 

    
  

 
  

 
    

A 100mm Benching SM 14     
  

 
  

 
    

  Sawn formwork; to   
 

    
  

 
  

 
    

B Vertical edge ; benching over 75 but not exceeding 150mm high LM 23     
  

 
  

 
    

  Cement and sand (1:4) paving ; steel trowelled ; to    
 

    
  

 
  

 
    

C 15mm thick floor screed SM 14     
  

 
  

 
    

  VANITY TOPS   
 

    
  

 
  

 
    

  Concrete work   
 

    
  

 
  

 
    

D 75 mm thick in situ concrete (class 20/20 mm) worktop; including    
 

    
  6mm diameter mild steel reinforcement bars at 150mm centers    

 
    

  both ways SM 14     
  

 
  

 
    

E Sawn formwork to ; horizontal soffits of worktop SM 14     
  

 
  

 
    

F Sawn formwork to ; vertical edge of worktop over 75mm but not    
 

    
  exceeding 150mm girth LM 23     
  

 
  

 
    

  Insitu terrazzo paving ;local marble, granite and grano 
chippings;   

 
    

  polished; on concrete   
 

    
  

 
  

 
    

G 40mm thick finish to vanity top and fascia SM 14     
  

 
  

 
    

H Extra over for forming working around wash hand basins /sinks NO. 7     
  

 
  

 
    

  Shelving    
 

    
  

 
  

 
    

  

800 mm wide x 2400mm to high x 3no. Tier blockboard 
shelves constructed in 20mm thick blockboard shelves and 
divisions at 600mm centers; hardwood lipped on all exposed 
edges ; 50x25mm sawn cypress bearers plugged and screwed 
to wall ; three coats gloss oil paint to all exposed surfaces 
unless otherwise stated.   

 
    

 
 
I Storage lockers LM 3     

  
 
    

  Total Carried to Collection         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  

 
  

 
    

  Kitchen cabinets   
 

    
  

 
  

 
    

  Purpose made blockboard lockers (overall) size 2300 mm long    
 

    

  

to sides, top shelving and divisions ; with individual lockers 
size300 mm x 600mm x 300 mm deep ; lockable by padlock ; 
three coats gloss oil paint to all exposed surfaces unless 
otherwise stated.   

 
    

  
 

  
 

    
  

 
  

 
    

A 1500mm overhead cabinets NO. 8     
  

 
  

 
    

B Low level cabinets under worktops NO. 8     
  

 
  

 
    

  Cooking Island   
 

    
  

 
  

 
    

C 100mm concrete plinth class 20/20mm finished with cement: sand    
 

    
  (1:3) mortar; allow for all mechanical and electrical accessories SM 12     
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    

  

 
 
 
   

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  Total Carried to Collection         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  

 
  

 
    

  ELEMENT NO. 5   
 

    
      

 
    

  
 

  
 

    
      

 
    

  FITTINGS   
 

    
      

 
    

  COLLECTION   
 

    
      

 
    

      
 

    
      

 
    

  Total Brought Forward from Page No.58   
 

    

    
   

 
    

   Total Brought Forward from Page No.59   
 

    
      

 
    

      
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

   
   

 
    

  Total Carried to Collection         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  ELEMENT NO. 6   

 
    

  
 

  
 

    
  EXTERNAL FINISHES   

 
    

  
 

  
 

    
  FLOOR FINISHES   

 
    

  
 

  
 

    
  Concrete paved verandahs   

 
    

  
 

  
 

    

  Site Preparation 
   

 
    

A Chemical anti-termite treatment to subsoil or fillings; premise 200 
SC or other equal and approved ; provide ten year guarantee SM 21     

  
 

  
 

    
  Excavation ; stripped level   

 
    

  
 

  
 

    
B Excavate (average) 200mm deep to remove soil ; remove from site SM 21     
  

 
  

 
    

  Disposal of excavated material   
 

    
  

 
  

 
    

C Remove excavated materials ; load wheel and deposit away from 
site CM 5     

  
 

  
 

    
  Selected Murram blinding   

 
    

  
 

  
 

    
D 200 mm Murram blinding to receive paving slabs SM 21     
  

 
  

 
    

  Pre cast paving blocks   
 

    
  

 
  

 
    

E 50 mm sand ; leveled and compacted to receive paving  SM 21     
  

 
  

 
    

F 50 x 600 x 600 mm pre cast concrete ( class 20) paving slabs ; laid    
 

    
  on sand bed (measured separately) ; jointed and pointed in cement   

 
    

  mortar (1:4) SM 21     
  

 
  

 
    

  WALL FINISHES   
 

    
  

 
  

 
    

  15 mm cement and sand  (1:4) render ; wood float finish ; on    
 

    
  concrete or block work to ;   

 
    

  
 

  
 

    
G Walls and beams SM 147     
  

 
  

 
    

H Gable walls SM 28     
  

 
  

 
    

  Prepare and apply three coats exterior quality plastic 
emulsion paint to ;   

 
    

I Rendered surfaces SM 175     
  

 
  

 
    

  Keying 
   

 
    

J Horizontal recessed and vertical flush keying to masonry walls ;   
 

    
  wire brush clean SM 48     

  
 
 
   

 
  

 
  

  Total Carried to Collection         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  CEILING FINISHES   

 
    

  
 

  
 

    
  15 mm cement and sand (1:4) render ; steel float finish to ;   

 
    

  
 

  
 

    
A Balconies suspended ceilings SM 3     
  

 
  

 
    

  T & G ceiling   
 

    
  

 
  

 
    

  T & G ceiling boards ; fixed to and including 50 x 50 mm 
sawn timber   

 
    

  brandering at 600mm centers both ways   
 

    
  

 
  

 
    

B Horizontal soffits SM 58     
  

 
  

 
    

C 75 x 25 mm moulded cypress cornice LM 96     
  

 
  

 
    

  Prepare and apply one undercoat and two coats "wood 
varnish"   

 
    

  or equal and approved paint   
 

    
  

 
  

 
    

D To plastered surfaces SM 3     
  

 
  

 
    

  
 

  
 

    
E Horizontal soffits of T & G ceiling SM 58     
  

 
  

 
    

F Cornice ; surface over 100 but not exceeding 200 mm girth LM 96     
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  Total Carried to Collection         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  

 
  

 
    

  ELEMENT NO. 6   
 

    
      

 
    

      
 

    
  EXTERNAL FINISHES   

 
    

      
 

    
  COLLECTION   

 
    

      
 

    
      

 
    

      
 

    

  

Total Brought Forward from Page No.61 
 
Total Brought Forward from Page No.62 
   

 
    

      
 

    
      

 
    

      
 

    
      

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  Total Carried forward to Summary Page         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  

 
  

 
    

  ELEMENT NO. 7   
 

    
  

 
  

 
    

  INTERNAL FINISHES   
 

    
  

 
  

 
    

  FLOOR FINISHES   
 

    
  

 
  

 
    

  Cement and sand (1:4) trowelled beds ; on concrete to ;   
 

    
  

 
  

 
    

A 30 mm floors ; finished to receive ceramic tile flooring SM 226     
  

 
  

 
    

  Ceramic floor tiles   
 

    
  

 
  

 
    

  Supply and fix 10 mm thick colored ceramic floor tiles ; fixed 
with   

 
    

  approved quality adhesive in accordance with manufactures   
 

    

  
instructions ; bedded on screeds (measured separately) 
;jointed pointed and grouted in matching color cement 
mortar to ;   

 
    

  
 

  
 

    
B Floors SM 226     
  

 
  

 
    

C 100 mm border tile skirting (provisional) LM 270     
  

 
  

 
    

  WALL FINISHES   
 

    
  

 
  

 
    

  12 mm Lime plaster ; steel trowelled finish ; on concrete,    
 

    
  block work or stonework to;   

 
    

  
 

  
 

    
D Walls  SM 190     
  

 
  

 
    

  15 mm cement and sand (1:4) backing ; wood float finish ; to 
receive wall tiles to ;   

 
    

  
 

  
 

    
E Walls - (wet areas) SM 65     

   
Wall tiles   

 
    

  
 

  
 

    
  Supply and fix polished colored ceramic wall tiles ; fixed with     

 
    

  approved quality adhesive in accordance with manufacturers    
 

    

  
instructions ; bedded on cement sand backing (measured 
separately) ;jointed, pointed and grouted in matching color 
cement mortar to;   

 
    

  
 

  
 

    
F Walls SM 65     
  

 
  

 
    

  100 mm wide decorative border tiles LM 40     
  

 
  

 
    

  prepare and apply one undercoat and two finishing coats    
 

    

  
"crown silk Vinyl" or equal and approved paint to wet areas 
on ; 
   

 
    

G Plastered walls SM 190     
  

 
  

 
    

  Total Carried to Collection         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  CEILING FINISHES   

 
    

  
 

  
 

    
A Ditto : making access panel door size 750 x750 mm wide opening :   

 
    

  all round cutting, trimming and framing   Item     
  

 
  

 
    

B 750x 750 mm Access panel door NO. 1     
  

 
  

 
    

  12 mm Lime plaster; steel trowelled finish ; on concrete to ;   
 

    
  

 
  

 
    

C Horizontal concrete soffits SM 37     
  

 
  

 
    

  Gypsum ceiling board ; fixed to and including 50 x 50 mm 
sawn   

 
    

  timber brandering at 600 mm centers both ways   
 

    
  

 
  

 
    

D Horizontal soffits SM 189     
  

 
  

 
    

E 75 x 25 mm moulded cypress cornice LM 270     
  

 
  

 
    

  Prepare and apply one undercoat and two finishing coats 
"Crown   

 
    

  Silk Vinyl" or equal and approved paint to wet areas on ;   
 

    
  

 
  

 
    

F Plastered beams and soffits SM 37     
  

 
  

 
    

G Horizontal soffits of gypsum ceiling SM 189     
  

 
  

 
    

H Cornice ; surface over 100 but not exceeding 200 mm girth LM 270     
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 
 
   

 
    

  
 

  
 

    
  Total Carried to Collection         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  

 
  

 
    

  ELEMENT NO. 7   
 

    
      

 
    

  
 

  
 

    
  INTERNAL FINISHES   

 
    

      
 

    
      

 
    

  COLLECTION PAGE   
 

    
      

 
    

      
 

    
      

 
    

  Total Brought Forward from Page No.64   
 

    
      

 
    

    
Total Brought Forward from Page No.65   

 
    

      
 

    
      

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  Total Carried forward to Summary Page         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  

 
  

 
    

  ELEMENT NO. 8   
 

    
  

 
  

 
    

  ROOF STRUCTURE   
 

    
  

 
  

 
    

  Structural steel; welded; painted    
 

    
  

 
  

 
    

  
 

  
 

    
A 75x50x4mm Trussed rafters LM 271     
  

 
  

 
    

B 75x50x4mm Struts and ties LM 150     
  

 
  

 
    

C 75 x 75x4 mm wall plate ; fixed with and including 12mm diameter    
 

    

  mild steel raw bolt 150mm long at 900mm centers; cast in ring 
beams LM 62     

  
 

  
 

    
D 150 x 50x2.5 mm Zed purlins including fixing cleats LM 510     
  

 
  

 
    

E 75x50x4mm common rafters LM 271     
  

 
  

 
    

  
 

  
 

    
F 75x50x4mm Ridge/ Hip board LM 48     
  

 
  

 
    

  

26 gauge IT5 Box profile Resincot  prepainted both sides 
steel sheet roofing (as manufactured by GALSHEET 
KENYA, P.O. Box 78162 Nairobi) or other equal and 
approved ; fixing using steel roofing nails on timber trusses 
   

 
    

G Roof covering ; to slopes not exceeding 22.5 degrees from 
horizontal 

SM 297   

  
 

  
 

    
H Ridge or hip capping; bedded and jointed in cement mortar LM 24     
  

 
  

 
    

  Mosquito gauze   
 

    
  

 
  

 
    

I Extra over eaves boarding for 200 x 200mm mosquito gauze vents; 
25 x 12 mm wrot cypress beading to edges NO. 26     

  
 

  
 

    
  Wrot cypress : 1st grade : selected and kept clean   

 
    

  
 

  
 

    

J 20mm thick x 100 mm wide , tongued grooved and v-jointed eaves 
boarding ; main roof SM 58     

  
 

  
 

    

K 
600 x 900 mm horizontal Louvre vents in 100 mm boarding set in 
and including external framework and mosquito gauge to 
Architects approval ;curved top to gable ends (provisional) NO. 26     

  
 

  
 

    

L 15mm Thick x 100mm wide tongued and grooved eaves boarding, 
fixed to and including 50 x 50 timber brandering at 600mm centers SM 20   

  
 

  
 

    
M 25 x 250 mm Fascia board or Barge board 

 
 
 

 

LM 80   

  Total Carried to Collection         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  

 
  

 
    

  Rain water Disposal (Provisional)   
 

    
  

 
  

 
    

  14 gauge galvanized pressed steel sheets   
 

    
  

 
  

 
    

A Up stand flashing 300mm girth ; three labours; one edge turned 
into groove; other edge dressed over roof cover LM 42     

  
 

  
 

    
  Sundries   

 
    

  
 

  
 

    

B 
Cut or form 20 x 20 mm deep horizontal groove in concrete or 
stone wall for setting in edge of skirting or flashing ; point in 
cement mortar(1:3) LM 42     

  
 

  
 

    
  

 
  

 
    

  Rainwater goods   
 

    
  

 
  

 
    

C 

Box gutter (overall) size 200 x 250mm deep;850mm girth fixed to 
fascia board with approved fixing brackets at 300mm centers ; five 
labours; laid to falls 

 

LM 62   

D Extra over for stopped ends NO. 6     
  

 
  

 
    

E Extra over for 100mm diameter rainwater outlet NO. 8     
  

 
  

 
    

F 100mm diameter "Fullbora" roof outlet with dome grating; jointing 
to pipe NO. 8     

  
 

  
 

    

  Unplasticised PVC rainwater pipes and fittings ; solvent 
welded joints   

 
    

  
 

  
 

    

G 100mm diameter rainwater pipe; fixed to wall with approved holder 
bats LM 24     

  
 

  
 

    
H Extra over for bend NO. 8     
  

 
  

 
    

I Extra over for swan neck; 600mm projection NO. 8     
  

 
  

 
    

J Extra over for rain water shoe NO. 8     
  

 
  

 
    

  Prepare and knot coated surfaces ; prime and apply two 
undercoats and one finishing coat gloss paint ; on wood   

 
    

  
 

  
 

    
K General surfaces ; eaves boarding SM 78     
  

 
  

 
    

L Fascia; over 200 but not exceeding 300mm girth LM 80     
  

 
  

 
    

  

"T" wash mordant solution treatment; prepare and apply one 
coat zinc chromate primer and paint two under coats and one 
coat first Grade Alkyd Enamel paint finish ; to the Engineers 
color specification 
   

 
    

M General surfaces : sheet metal surfaces 
 
 
 

SM 
 

53 
 

  

  Total Carried to Collection         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  

 
  

 
    

  ELEMENT NO. 8   
 

    
      

 
    

      
 

    
      

 
    

  ROOF STRUCTURE   
 

    
      

 
    

  COLLECTION PAGE   
 

    
      

 
    

      
 

    
      

 
    

  Total Brought Forward from Page No.67   
 

    

  
  
 
Total Brought Forward from Page No.68   

 
    

      
 

    
      

 
    

      
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

   
   

 
    

   
   

 
    

  Total Carried forward to Summary page         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  

 
  

 
    

  BILL NO.2 : KITCHEN BUILDING WORKS   
 

    
      

 
    

      
 

    
  SUMMARY PAGE   

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
  COLLECTION   

 
    

      
 

    
      

 
    

      
 

    
  Total Brought Forward from Page No.49   

 
    

    
Total Brought Forward from Page No.51   

 
    

  

  
Total Brought Forward from Page No.54 
 
Total Brought Forward from Page No.57 
 
Total Brought Forward from Page No.60 
 
Total Brought Forward from Page No.63 
 
Total Brought Forward from Page No.66 
 
Total Brought Forward from Page No.69   

 
    

      
 

    
      

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    
  

 
  

 
    

  
 

  
 

    

   
   

 
    

  
 

  
 

    

  Total for Kitchen Building works carried forward to 
main Summary          
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ITEM DESCRIPTION UNIT QTY RATE AMT 
  BILL NO. 3 ELECTRICAL WORKS   

 
    

  
 

  
 

    

  LIGHTING POINTS AND FITTINGS 
   

 
    

A 
Lighting points wired in 1.5mm2 PVC insulated single core (SC) 
copper cables drawn in 20mm dia. HG concealed PVC conduit 
with all accessories but excluding switch plate and fitting 

No. 117   

          
B 10A plate switch 1 gang two-way SP as  MK K 4871 WHI No. 28     
C 10A plate switch 2 gang two-way SP as MK K4872 WHI No. 3     
D 10A plate switch 3 gang two-way SP as MK K4873 WHI No. 2     
          

E 2D Nova fitting body 16W+round opal diffuser as Thorn Novello 
Code-TH-2DXB16+TH-2DXM16. as Type 'N' or equivalent. No. 17     

      

F 2D polycarbonate black body bulkhead outdoor security luminaire 
as Thorn Cat. No. 2D FV16- as Type 'SL' or equivalent . No. 19     

      

G High performance twin 36 W fluorescent luminaire as Thorn 
COLLEGE / COLLEGE 2X36W HF PC CL L840 or equivalent No. 38     

      

H High performance single 36 W fluorescent luminaire as Thorne 
COLLEGE / COLLEGE 1X36W HF PC CL L840 or equivalent No. 43     

      

I 

Chandeliers with screw type holders and four  lights at the centre 
of each  dining rooms including bulbs and switching points 
enclosed in PVC conduits 
 

No. 5   

J Twin wall brackets to the dining hall including screw type bulbs 
and switching points. No. 16   

K 
 

50watts Led security flood lights with photo sensor for automatic 
switching on 

No. 4   

  
POWER POINTS AND OUTLETS     

 Design, supply, install, test and commission: -     

J Power outlets wired as for a ring main circuit in 3 x 2.5mm2 PVC 
insulated copper cables enclosed in appropriate HG PVC conduits. No. 35     

      

K Power outlets wired in 3x4mm2 PVC insulated Cables enclosed in 
appropriate HG PVC Conduits.. No. 2   

M 13A 2 Gang switch socket-outlet  as MK K 2747 WHI No. 31   
N 32A 3P 240V/415V Outlet with 32A TPN Isolator No. 1     
O 10A 3P 240V/415V Outlet with 10A TPN Isolator No. 3     
        
 DISTRIBUTION BOARD       
 Supply, install, test and commission: -       

P 12 way Distribution Board with 125Acircuit breaker as Merlin 
Gerlin Complete With:-  No. 1     

 2 No. 10A SP MCB       
 2 No. 30A SP MCB       
 1No. 32A TP MCB       
 4No. 10A TP MCB       

Q 4 x 25.0 mm2PVC SWA CU cable from main distribution board LM 100   
 

R Allow for any sundries of unforeseen works. Item Sum     

  GRAND TOTAL FOR ELECTRICAL WORKS CARRIED 
FORWARD TO MAIN SUMMARY         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  

 
  

 
    

  BILL NO.4 MECHANICAL WORKS   
 

    
  

 
  

 
    

  

KITCHEN EQUIPMENT 
 
Design, supply, install, test and commission. 
   

 
    

A Electric cooker, 4-plate as ‘Garland’ series SS686 or equivalent; 
rating 2,600W per plate, stainless steel body with 254mm backlash 
and sealed heating elements inclusive of heavy duty oven with 
porcelain interior finish 

 

 
 
 

NO. 

 
 
 
2 

  

B Gas cooker, 4-burner as ‘Anets GPC14’ or equivalent; made of 
stainless steel pot, front and sides complete with grill and adjustable 
continuous water fill and electronic ignition. 

 

 
 

NO. 

 
 
2 

  

C Equipment for a cold room as ‘Danfoss’ or equivalent (max temp 
20°C, min temp -15°C), room size 3150mm x 2000mm x 3000 mm 
including compressor, receiver, filter drier, sight glass, evaporator, 
thermostat,  refrigeration door size 900mm x 2100mm and all the 
accessories. 

 

 
 
 
 

 
 
 

ITEM 

  

D Chest freezer as ‘GE’ or equivalent capacity 0.3m3 complete with 
associated accessories. 

NO. 1   

E Fridge as ‘Ramtons–RD24WR’ or equivalent, volume 0.31m3; 
double door, mechanically controlled with adjustable thermostat. 
 

 
NO. 

 
1 

    

F Electric convection oven as ‘Vulcan VC44ED’ or equivalent with 
total rating 25KW; double deck and standard depth; 0.5hp blower 
motor on each deck. 

 

 
 

NO. 

 
 
1 

  

G Deep fryer as ‘Fry master RE14’ or equivalent; oil capacity 20kg, 
frying area 355mm x 394mm; stainless steel fry pot, door and 
cabinet; swing up ribbon type heating element. 
 

 
 

NO. 

 
 
1 

  

H Digital weighing scale as ‘Avery Weigh-Tronix’ limt 1500kg 
complete with a digital display; heavy duty mild steel body with 
weigh bar weight sensor. 
 

 
NO. 

 
1 

  

I 
 
 
 
J 
 

 

Dishwasher as ‘Whirlpool’ or equivalent; capacity 500 plates per 
hour, monochromatic stainless finish with stainless steel tub and 
sensor cycle of 48dBA. 
 
Electric food warmer as ‘Hatco’ or equivalent; 9KW, temperature 
range 60°C – 90°C; with dual reservoir system, stainless steel front 
and powder coated. 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

NO. 
 
 

 
NO 

 

 
 
1 
 
 
 
1 
 

  

  
Total Carried to collection page 
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ITEM DESCRIPTION UNIT QTY RATE AMT 
  MECHANICAL VENTILATION   

 
    

A Supply, deliver, and install, test and commission a kitchen hood as 
‘Larkin’ model EO size 3000mm x 1200mm complete with 
extraction fan and associated ducting including aluminium baffle 
filters, collars, hanging brackets, stainless grease trough and cup. NO. 1   

 
 
 
 
 
  

      
  FIRE FIGHTING EQUIPMENT   

 
    

  
 

  
 

    

B Supply, deliver and install approved portable fire extinguishers for 
classes A, B and C fire classes NO. 15     

  
 

  
 

    
C Supply, deliver and install approved fire blankets. NO. 10     
  

 
  

 
    

  
 

  
 

    
  GAS RETICULATION   

 
    

D 
Lay gas piping Ø12.7mm complete with accessories from external 
gas cylinder enclosure to the gas cooker site at the cooking island  
 

LM 
 

10 
     

  
 
PLUMBING, DRAINAGE AND SANITARY FITTINGS 
   

 
    

  Design, supply, install, test and commission. 
   

 
    

E Plastic water tank as ‘Roto’ capacity 2,500 litres complete with inlet 
ball valve diameter 1", outlet diameter ¾" with gate valve as 
‘Pegler’and washout diameter 1½". 
 

NO. 4   

F PPR piping diameter 25.4mm and associated fittings; connect the 
existing water supply to installed roof tanks. Extend piping from 
roof tanks to all water utility points in the proposed building. 
 

LM 20   
     

G Close coupled water closet including cistern, toilet seat, drainage 
and all other necessary accessories as Duravit catalogue No 017709 
floor standing or equivalent 
 

NO. 5   

H Urinal (flushing sensor operated) including all the necessary 
accessories as Duravit catalogue No 280730 or equivalent. 
 

NO. 3   

I Supply and install wash hand basins as Duravit catalogue No 
079150 counter top with all necessary accessories. 
 

NO. 6   

J Wall surface mounted, high speed sensor activated hand drier as 
Bobrick quiet dry model B-778 240V/50Hz or equivalent with 
heating element inaccessible to vandals. 
 

NO. 4   

K 
 
 
 
 
 

 

Ceramic toilet paper roll to match with closets specified in item C 
above. 
 
 
 
 
 
 
 
 

NO. 5   

 Total Carried to collection page     
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

A Supply and install shower tray as Duravit with all the necessary 
accessories. 
 

NO. 2   

B Supply, deliver and install stainless kitchen sink as Homart or 
equivalent; heavy gauge with all the necessary accessories. 
 

NO. 11 
 
 

 

  

      
C Allow for excavation of trench 1500mm deep and 30000mm long 

provide and lay 100mm diameter uPVC pipe; heavy gauge bedded 
and surround with minimum 300mm by 300mm ballast and sand; 
back fill trench and compact in layers not exceeding 300mm; load 
and cart away from precincts of CPST surplus excavated materials. 
 

 ITEM   

D Allow for construction of manholes constructed in 190mm by 
190mm by 390mm precast concrete blocks with provision for 
connection of sewer pipes complete with CI heavy duty manhole 
covers. 
 

 
 

NO. 

 
 

10 

  

E Allow for construction of septic tank capacity 20000Litres to serve 
about 100 persons 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 ITEM   

  
Total Carried to collection page 
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
      

 
    

  CPST KITCHEN& DINING   
 

    
  

 
  

 
    

  BILL NO. 4   
 

    
      

 
    

      
 

    
  MECHANICAL WORKS   

 
    

      
 

    
  COLLECTION PAGE   

 
    

      
 

    
      

 
    

      
 

    

  
Total Brought Forward from Page No.71 
 
   

 
    

  
Total Brought Forward from Page No.72 
 
   

 
    

  
Total Brought Forward from Page No.73 
 
   

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

      
 

    
      

 
    

  
 

  
 

    
      

 
    

      
 

    
      

 
    

    
   

 
    

      
 

    

    
   

 
    

  
 

  
 

    
      

 
    

  Total Carried forward to Summary Page         
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
      

 
    

  MAIN SUMMARY PAGE   
 

    
  

 
  

 
    

      
 

    
      

 
    

  PRELIMINARIES  
 

    
     

 
    

  BILL NO. 1 CPST DINING BUILDING WORKS: PAGE 45 LS 
 

    

   
  

 
    

  BILL NO. 2 CPST KITCHEN BUILDING WORKS: PAGE70 LS 
 

    

    
  

 
    

  BILL NO. 3 CPST KITCHEN AND DINING ELECTRICAL 
WORKS: PAGE 71 LS    

    
  

 
    

  BILL NO. 4 CPST DINING & KITCHEN MECHANICAL 
WORKS:  PAGE 73 LS    

    
   

 
    

      
 

    
  TOTAL CONTRACT SUM   

 
    

      
 

    
      

 
    

      
 

    
  ADD 10% CONTIGENCIES OF CONTRACT SUM ABOVE   

 
    

      
 

    
      

 
    

  

 
TOTAL TENDER SUM TO FORM OF TENDER 
(INCLUSIVE OF VAT) 
 
   

    
        

 
     

 …………………………………… …………………………………… 

 SIGNATURE OF CONTRACTOR SIGNATURE OF EMPLOYER 

      
 NAME …………………………… PSC 

  
 ADDRESS ………………………. P.O. BOX 41842-00100 

 ……………………………………. NAIROBI 
  

      
      
 DATE   …………………………………………… DATE   ………………………… 
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    SECTION VI – STANDARD FORMS 
 
 (i)  Form of Invitation for Tenders 

(ii)  Form of Tender 
(iii)         Letter of Acceptance 
(iv)  Form of Agreement 
(v)  Form of Tender Security 
(vi)  Performance Bank Guarantee  
(vii)   Bank Guarantee for Advance Payment 
(viii)  Qualification Information 
(ix)  Tender Questionnaire 
(xi)  Confidential Business Questionnaire 
(x)  Statement of Foreign Currency Requirement 
(xi)  Details of Sub-Contractors 
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FORM OF INVITATION FOR TENDERS 

 
_______________________[date] 
 
To: _____________________________________ [name of Contractor] 
 _____________________________________[address] 
 _____________________________________ 
 _____________________________________ 
 
Dear Sirs: 
 
Reference:______________________________________________[Contract Name] 
 
You have been prequalified to tender for the above project. 
 
We hereby invite you and other prequalified tenderers to submit a tender for the execution and 
completion of the above Contract. 
 
A complete set of tender documents may be purchased by you from ____ 
________________________________________________________________________ 
   [mailing address, cable/telex/facsimile numbers]. 
 
Upon payment of a non-refundable fee of Kshs __________________________ 
 
All tenders must be accompanied by ________________number of copies of the same and a security in 
the form and amount specified in the tendering documents, and must be delivered to  
________________________________________________________________________ 
   [address and location] 
 
at or before _______________________(time and date).  Tenders will be opened immediately thereafter, 
in the presence of tenderers’ representatives who choose to attend. 
 
Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 
 
Yours faithfully, 
 
_____________________________________ Authorized Signature 
 
_____________________________________  Name and Title 
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FORM OF TENDER 

TO:  __________________________[Name of Employer) ____________[Date] 
       __________________________[Name of Contract] 
 
Dear Sir, 
 
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities 

for the execution of the above named Works, we, the undersigned offer to construct, install and 
complete such Works and remedy any defects therein for the sum of 
Kshs._____________________________[Amount in figures]Kenya 
Shillings____________________________________________________________________
_______________________[Amount in words] 

 
2.    We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Project Manager’s notice to commence, and 
to complete the whole of the Works comprised in the Contract within the time stated in the 
Appendix to Conditions of Contract. 

 
3.   We agree to abide by this tender until ___________________[Insert date], and it shall remain 

binding upon us and may be accepted at any time before that date. 
 
4. Unless and until a formal Agreement is prepared and executed this  tender together with your 

written acceptance thereof, shall constitute a binding Contract between us. 
 
5. We understand that you are not bound to accept the lowest or any tender you may receive. 
 

Dated this ____________________ day of _______20________________ 
 
Signature __________________in the capacity of___________________ 
 
duly authorized to sign tenders for and on behalf of 
_____________________________________________[Name ofEmployer] 
of___________________________________________[Address of Employer] 
 
Witness;  Name______________________________________  
 
       Address_____________________________________  
 
      Signature___________________________________ 
 
      Date_______________________________________ 
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LETTER OF ACCEPTANCE 
 [letterhead paper of the Employer] 
 
 
_______________________[date] 
 
To:  _______________________ 
 [name of the Contractor] 
 
_____________________ 
 [address of the Contractor] 
 
Dear Sir, 
 
This is to notify you that your Tender dated ___________________________ 
for the execution of  ________________________________________________ 
[name of the Contract and identification number,as given in the Tender documents] for the Contract Price of Kshs.  
__________________________ [amount in figures][Kenya 
Shillings______________________________(amount in words) ] in accordance with the Instructions to 
Tenderers is hereby accepted. 
 
You are hereby instructed to proceed with the execution of the said Works in accordance with the 
Contract documents. 
 
Authorized Signature ………………………………………………………………… 
 
Name and Title of Signatory ………………………………………………………… 
 
Attachment: Agreement 
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FORM OF AGREEMENT 

 
THIS AGREEMENT, made the _________________ day of ________ 20 ______ 
between________________________________________________of [or whose registered office is 
situated at] __________________________________________ 
(Hereinafter called “the Employer”) of the one part AND 
________________________________________________________of[or whose registered office is 
situated at]_________________________________________ 
(Hereinafter called “the Contractor”) of the other part. 
 
WHEREAS THE Employer is desirous that the Contractor executes 
________________________________________________________________________ 
(name and identification number of Contract ) (hereinafter called “the Works”) located 
at______________________________[Place/location of theWorks]and the Employer has accepted the 
tender submitted by the Contractor for the execution and completion of such Works and the remedying 
of any defects therein for the Contract Price of Kshs___________________________[Amount in 
figures],Kenya Shillings_____________________________________________[Amount inwords]. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to form and shall be read and construed as part of 

this Agreement i.e. 
 

(i) Letter of Acceptance 
 

(ii) Form of Tender  
 

(iii) Conditions of Contract Part I 
 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 
 

(v) Specifications 
 

(vi) Drawings 
 

(vii) Priced Bills of Quantities 
 
3. In consideration of the payments to be made by the Employer to           the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all respects with the provisions of the Contract. 
 
The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 
of the Works and the remedying of defects therein, the Contract Price or such other sum    as may 
become payable under the provisions of the Contract at the times and in the manner prescribed by the 
Contract. 
 
IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year 
first before written. 
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The common Seal of  _________________________________________________ 
 
Was hereunto affixed in the presence of  ________________________________ 
 
Signed Sealed, and Delivered by the said  ______________________________ 
 
Binding Signature of Employer  ________________________________________ 
 
Binding Signature of Contractor  _______________________________________ 
 
In the presence of  (i)  Name_______________________________________ 
 
                                  Address_____________________________________ 
 
                                  Signature___________________________________ 
 

[ii] Name _______________________________________ 
 
     Address_____________________________________ 
 
    Signature____________________________________                                  
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FORM OF TENDER SECURITY 
 
WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has submitted 
his tender dated  ………………………… for the construction of 
……………………………………………………………………… 
……………………  (name of Contract) 
 
KNOW ALL PEOPLE by these presents that WE ……………………… having our registered office 
at  ………………(hereinafter called “the Bank”), are bound unto 
……………………………(hereinafter called “the Employer”) in the sum of 
Kshs.……………………… for which payment well and truly to be made to the said Employer, the 
Bank binds itself, its successors and assigns by these presents  sealed with the Common Seal of the said 
Bank this ……………. Day of ………20………… 
 
THE CONDITIONS of this obligation are: 
 
1. If after tender opening the tenderer withdraws his tender during the period of tender validity 

specified in the instructions to tenderers  
Or 
 

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during the 
period of tender validity: 

 
(a) fails or refuses to execute the form of Agreement in accordance with the Instructions to 

Tenderers, if required; or 
(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions 

to Tenderers; 
 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his demand 
the Employer will note that the amount claimed by him is due to him, owing to the occurrence 
of one or both of the two conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force up to and including thirty (30) days after the period of tender 
validity, and any demand in respect thereof should reach the Bank not later than the said date. 

 ___________________________  ______________________________ 
  [date[     [signature of the Bank] 
 
 ___________________________  ______________________________ 
  [witness]     [seal] 
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PERFORMANCE BANK GUARANTEE  
 
To:  _________________________(Name of Employer) ___________(Date) 
      __________________________(Address of Employer) 
 
Dear Sir, 
 
WHEREAS ______________________(hereinafter called “the Contractor”) has undertaken, in 
pursuance of Contract No. _____________ dated _________ to execute _______________ 
(hereinafter called “the Works”); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 
you with a Bank Guarantee by a recognised bank for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 
the Contractor, up to a total of Kshs. ________________ (amount of Guarantee in figures) Kenya 
Shillings__________________________________________ (amount of Guarantee in words), and we 
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of Kenya Shillings _________________________ (amount ofGuarantee in words) as 
aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 
us with the demand. 
 
We further agree that no change, addition or other modification of the terms of the Contract or of the 
Works to be performed thereunder or of any of the Contract documents which may be made between 
you and the Contractor shall in any way release us from any liability under this Guarantee, and we hereby 
waive notice of any change, addition, or modification. 
 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 
 
 
 Name of Bank  ____________________________________________ 
  

Address  ________________________________________________ 
  

Date  ______________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 
To: ________________________ [name of Employer] ___________(Date) 
 ________________________[address of Employer] 
Gentlemen, 
 
Ref: _______________________________________________[name of Contract] 
 
In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract, 
We,_______________________________________[name and Address of Contractor] (hereinafter called 
“the Contractor”) shall deposit with _______________________________[name of Employer] a bank 
guarantee to guarantee his proper and faithful performance under the said Contract in an amount of 
Kshs._____________[amount of Guarantee in figurers] Kenya 
Shillings_____________________________________[amount of Guarantee in words]. 
 
We,   ________________[bank or financial institution], as instructed by the Contractor, agree 
unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the payment 
to ___________________________[name of Employer] on his first demand without whatsoever right of 
objection on our part and without his first claim to the Contractor, in the amount not exceeding 
Kshs________________________[amount of Guarantee in figures] Kenya Shillings 
_____________________________________________________________[amount of Guarantee in 
words], such amount to be reduced periodically by the amounts recovered by you from the proceeds of 
the Contract. 
 
We further agree that no change or addition to or other modification of the terms of the Contract or of 
the Works to be performed thereunder or of any of the Contract documents which may be made 
between ________________________[name of Employer] and the Contractor, shall in any way release us 
from any liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 
 
No drawing may be made by you under this guarantee until we have received notice in writing from you 
that an advance payment of the amount listed above has been paid to the Contractor pursuant to the 
Contract. 
 
This guarantee shall remain valid and in full effect from the date of the  
advance payment under the Contract until  
______________________________________________(name of Employer) receives full payment of the 
same amount from the Contract. 
 
Yours faithfully, 
 
Signature and Seal __________________________________________________ 
 
Name of the Bank or financial institution ______________________________ 
 
Address  ______________________________________________________________ 
 
Date  _________________________________________________________________ 
 
Witness: Name:  ____________________________________________________ 
  Address:  __________________________________________________ 
  Signature:  ________________________________________________ 
  Date:  _____________________________________________________ 
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QUALIFICATION   INFORMATION 
 
1. Individual Tenderers or Individual Members of Joint Ventures 
 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation Certificate); 
Place of registration:  ____________________________ 
 
Principal place of business _____________________________ 
 
Power of attorney of signatory of tender ____________________ 
 

1.2 Total annual volume of construction work performed in the last five years 
Year Volume 

 
 Currency                 Value 
 
 

 

1.3 Work performed as Main Contractor on works of a similar nature and volume over the 
last five years.  Also list details of work under way or committed, including expected 
completion date. 

Project name  Name of client Type of work Value of   
   and contact  performed and      Contract 
   person  year of 
      completion 

 _________     ___________     __________     ________ 
 _________     ___________      __________    ________ 
  ________     __________       __________     _______ 
 

 
 

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works.  List all 
information requested below.   

Item of 
Equipment          

Description, 
Make and age 
(years) 

Condition(new, 
good, poor) and 
number available 

Owned, leased 
(from whom?), or 
to be purchased 
(from whom?) 

____________
______ 
_________(etc.
)  

________________
________________
____ 

_______________
_______________
___ 

 

 
1.5 Qualifications and experience of key personnel proposed for administration and 

execution of the Contract.  Attach biographical data.   
Position Name Years of experience 

(general) 
Years of experience in 
proposed position 

Project Manager 
__________________ 
___________________ 
 
 
(etc.) 
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1.6 Financial reports for the last five years:  balance sheets, profit and loss statements, 

auditor’s reports, etc.  List below and attach copies. 
 
_____________________________________________________________________
___________________________________________________ 
 

1.7 Evidence of access to financial resources to meet the qualification requirements:  cash in 
hand, lines of credit, etc.  List below and attach copies of supportive documents. 
____________________________________________________________ 
____________________________________________________________ 

  _____________________________________________ 
 

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide 
reference if contacted by the Employer. 

 
 __________________________________________________________________ 

           ____________________________________________________________ 
 

1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions to 
Tenderers. 
              ____________________________________________________________ 
____________________________________________________________ 
_____________________________________________ 

 
1.10 Proposed program (work method and schedule) for the whole of the Works.  

 
2 Joint Ventures 
 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each partner of the joint 
venture. 

 
2.5 The information required in 1.11 above shall be provided for the joint venture. 

 
2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing signature of 

the tender on behalf of the joint venture 
 

2.7 Attach the Agreement among all partners of the joint venture ( and which is legally 
binding on all partners), which shows that: 

 
a) all partners shall be jointly and severally liable for the execution of the Contract 

in accordance with the Contract terms; 
 

b) one of the partners will be nominated as being in charge, authorized to incur 
liabilities  and receive instructions for and on behalf of any and all partners of the 
joint venture; and the execution of the entire Contract, including payment, shall 
be done exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 
 
 Please fill in block letters. 
 
1. Full names of tenderer 
 

……………………………………………………………………………………… 
 
2. Full address of tenderer to which tender correspondence is to be sent (unless an agent has been 

appointed below) 
 

……………………………………………………………………………………… 
 
3. Telephone number (s) of tenderer 
 

……………………………………………………………………………………… 
 
4. Telex address of tenderer 
 

……………………………………………………………………………………… 
 
5. Name of tenderer’s representative to be contacted on matters of the tender during the tender 

period 
 

……………………………………………………………………………………… 
 
6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is essential if the 

tenderer does not have his registered address in Kenya (name, address, telephone, telex) 
 

……………………………………………………………………………………… 
 
……………………………………………………………………………………… 
 
       _______________________ 
       Signature of Tenderer 
 
Make copy and deliver to:_____________________(Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 
 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) and 2 (d) 
whichever applies to your type of business. 
 
You are advised that it is a serious offence to give false information on this Form. 
 
Part 1 – General 
 
Business Name  ……………………………………………………………………… 
 
Location of business premises;          Country/Town………………………. 
 
Plot No……………………………………… Street/Road ………………………… 
 
Postal Address……………………………… Tel No……………………………….. 
 
Nature of Business………………………………………………………………….. 
 
Current Trade Licence No…………………… Expiring date………………… 
 
Maximum value of business which you can handle at any time: K. pound……………………….. 
 
Name of your bankers……………………………………………………………… 
 
Branch………………………………………………………………………………… 
 
Part 2 (a) – Sole Proprietor 
 
Your name in full…………………………………… Age………………………… 
 
Nationality………………………………… Country of Origin………………… 
 
*Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership  
 
Give details of partners as follows: 
 
 Name in full     Nationality     Citizenship Details        Shares 
     1…………………………………………………………………………………… 
     2…………………………………………………………………………………… 
     3…………………………………………………………………………………… 

Part 2(c) – Registered Company: 
 
Private or public…………………………………………………………… 
 
State the nominal and issued capital of the Company- 
 
Nominal Kshs………………………………………………………………… 
 
Issued Kshs…………………………………………………………………… 
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Give details of all directors as follows: 
 
Name in full .     Nationality. Citizenship Details*. Shares. 
 
 
1. 
……………………………………………………………………………………… 
 
2. 
……………………………………………………………………………………… 
 
3. 
……………………………………………………………………………………… 
 
4. 
……………………………………………………………………………………… 
 
 
Part 2(d) – Interest in the Firm: 
 
Is there any person / persons in …………… ………(Name of Employer) who has interest in this 
firm? Yes/No………………………(Delete as necessary) 
 
I certify that the information given above is correct. 
 
……………………… ……………………… ………………… 
(Title)    (Signature)   (Date) 
 
 

 Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 
 
(See Clause 23] of the Conditions of Contract) 
 
In the event of our Tender for the execution of____________________ 
__________________________(name of Contract) being accepted, we would require in 
accordance with Clause 21 of the Conditions of Contract, which is attached hereto, the following 
percentage: 
 
(Figures)………………………… (Words)………………………………… 
 
of  the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 
 
 
Currency in which foreign exchange element is required: 
 
……………………………………………………………………………………… 
 
Date:  The ………… Day of …………….. 20……………. 
 
Enter 0% (zero percent) if no payment will be made in foreign currency. 
 
Maximum foreign currency requirement shall be _____________(percent) of the Contract Sum, 
less Fluctuations. 
 
 
 

 
 
       _____________________ 
       (Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 
 
If the Tenderer wishes to sublet any portions of the Works under any heading, he must give 
below details of the sub-contractors he intends to employ for each portion. 
 
Failure to comply with this requirement may invalidate the tender.   
 
(1) Portion of Works to be sublet:  ……………………………… 
  
      [i)      Full name of Sub-contractor 

and address of head office: ……………………………… 
 
     ……………………………… 

 
(ii) Sub-contractor’s experience 

of similar works carried out 
in the last 3 years with 
Contract value:   ……………………………… 
 
     ……………………………… 
      
     ……………………………… 
 

(2) Portion of Works to sublet:  ……………………………… 
 
 (i) Full name of sub-contractor  
  and address of head office: ……………………………… 
 
       ……………………………… 
 
       ……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 
contract value:   …………………………… 
 
     …………………………… 
 
      
____________________             _______________________ 
[Signature of Tenderer)   Date 
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LETTER OF NOTIFICATION OF AWARD 
        

Address of Procuring Entity 
   _____________________ 
   _____________________ 
To:   
   
   
   
 
RE: Tender No.  
 
        Tender Name  
 
This is to notify that the contract/s stated below under the above mentioned tender have been awarded 
to you.  
  
  
 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 
 
2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but 

not earlier than 14 days from the date of the letter.  
 

 
3. You may contact the officer(s) whose particulars appear below on the subject matter of this 

letter of notification of award.  
 
(FULL PARTICULARS)  
   

   
   
 
 
   SIGNED FOR ACCOUNTING OFFICER 


